
GOVERNMENT OF WEST BENGAL Email id: - se.wbswc @gmail.com 
OFFICE OF THE SUPERINTENDING ENGINEER 
WEST BENGAL STATE WAREHOUSING CORPORATION 

 

 

 
Memo no. 560/ENGG/SWC/2022-23 Date: 11/01/2023 

 

 

Through Pre-qualification 
 

The SUPERINTENDING ENGINEER, West Bengal State Warehousing Corporation, invites e-Tender for 
the work Detailed in the table below. (Submission of Bid through online). 

 

List of schemes:- 
 

 

Sl. 

No. 

 

Name of the work 

 

Estimated 

Amount (Rs.) 

 

Earnest 

Money (Rs.) 

 

Period of 

Completion 

 

Name of the 

Concerned 

Office 

 

Eligibility of 

Contractor 

 

1 
 

PROTECT THE 

BOUNDARY 

WALL AS WELL 

AS THE SOIL 

FROM EROSION, 

EUCALYOTUS 

BULLAH PILLING 

AND FILLING THE 

AREA (WITH 

CEMENT BAGS 

FILLLED THE 

EARTH) AT 

COSSIMBAZAR 

WAREHOUSE IN 

THE DISTRICT OF 

MURSHIDABAD. 

14,71,321.00
(INR 

FORTEEN 

LAKH  

SEVENTY 

ONE 

THOUSAND 

THREE 

HUNDRED 

TWENTY 

ONE) 

2.00% of 
Estimated 

amount i.e. 

29,426.00 

 
60 (Sixty) Days 

from the date of 
commencement 

West Bengal 
State 

Warehousing 
Corporation 

Open Bonafied 
contractors 

(through Pre- 
qualification) 
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NOTICE INVITING ELECTRONIC TENDER No- 31 OF 2022–23 OF THE 

SUPERINTENDING ENGINEER, WEST BENGAL STATE WAREHOUSING CORPORATION 



2. 

Only online submission of EMD (Earnest Money Deposit) 
Through net banking (any of the banks listed in the ICICI bank payment Gateway) In case of payment 

through ICICI bank payment Gateway, ICICI bank NEFT/RTGS will also be valid as per Memorandum 
No.3975-F(Y) dated-28/07/2016 of Finance Department, Govt. of WB 

1.In the event of e-filling, intending bidder shall download the tender documents 

consisting of this N.I.T., Instruction to Bidders (Section–A) , different Forms & 

Affidavit (Section-B), Special Terms & Conditions (Section-C),Specification of Work 

(Section-D), Schedule of Works (BOQ), W.B  Form  No.2911(ii)  and Addenda & 

Corrigenda (if any) from the website  https://etender.wb.nic.indirectly with the help of 

Digital Signature Certificate. Both Technical Bid and  Financial Bid are to be 

submitted concurrently duly digitally signed in the website https://etender.wb.nic.in 

 

 

 

 

 

Bid/Financial Bid as per Tender time schedule stated in Sl. No. 11. 

The documents submitted by the bidders should be properly in indexed & self-attested with seal.   

3. The FINANCIALOFFER of the prospective tenderer will be considered only if the 

TECHNICAL BID of the tenderer is found qualified by the ‘Bid Evaluation 

Committee(BEC)’ formed by Food & Supplies Department Government of West 

Bengal. 

4. The decision of the ‘Bid Evaluation Committee’ will be final and absolute in this 

respect. The list of Qualified Bidders will be displayed in the website. 

5. Eligibility criteria for participation in tender: 
 

i)  (a) The intending tenderers shall have credentials of a similar nature of completed work of the 

minimum value of 40% (Forty percent) of the estimated amount put to tender during 5(five) years 

prior to the date of issue of the tender notice. 

OR 

(b)  The intending tenderers shall have credentials of 2(two) similar nature of completed 

works, each of the minimum value of 30% (Thirty percent) of the estimated amount put to tender 

during 5(five) years prior to the date of issue of the tender notice. 
 

(c)  The intending tenderers shall have credentials of one single running work of similar nature 

which has been completed to the extent of 80% (Eighty percent) or more and value of which is not 

less than the desired value at (i.e.) above. 
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N.B. :- 

1.  The credential certificate(s) for completed work(s) should contain:- (a) Name of the work, (b) 

Name of the Client, (c) Amount put to tender, (d) Schedule month and year of commencement and 

completion as per work order, (e) Actual month and year of completion, (f) Gross bill amount of 

the completed work / executed value of running work and detail communicational address of client 

must be indicated in the Credential Certificate. 

2.  Credential certificate issued by the EXECUTIVE ENGINEER or equivalent competent 

authority of a State/ Central Government, State /Central Government undertaking, Statutory/ 

autonomous bodies constituted under the Central/State statute, on the executed value of completed 

/ running work will be taken as credential. 

Work of similar nature implies works comprising of both civil and Electrical engineering works. 

Tenderer should possess contractor’s license and electrical supervisor’s certificate of competency 

covering parts 1,2,3,4,6(a),6(b),7(a),7(b),10 & 11 of Rule 52(i) of I.E. Rule or equivalent. National 

supervisor certificate of competency and having adequate experience in executing similar nature of 

job in Govt. Dept./Govt. Undertaking. (Required if any Electrical Engineering item consists in BOQ) 

In case of running works, only those tenderers who will submit the certificate of satisfactory running 

work from the concerned SUPERINTENDING ENGINEER, or equivalent competent authority will be 

eligible for the tender. In the required certificate it should be clearly stated that the work is in progress 

satisfactorily and also that no penal action has been initiated against the executing agency, i.e., the 

tenderer. 

  The prospective bidders shall have in their full time engagement experienced 

technical personnel the minimum being One Civil  Engineering  Diploma  holder with 

minimum three years of experience for the  works values  upto Rs.2.00 Crore and 

above (Authenticated documents in respect of qualification and currency of 

engagement shall be furnished  for  Technical  Evaluation.)[Non-statutory documents] 

 Current/latest     Income     Tax     Acknowledgement      Receipt,     P.T.     Deposit      Challan for 

the current year, PAN Card, Valid Income Tax return / Professional Tax Clearance Certificate 

(if available) / Professional Tax (Deposit Challan) / valid Trade License / Voter I.D/ Valid 15-

digit goods and service taxpayer identification number (GSTIN) under GST Act, 2017(vide memo 

no 4374-F(Y), dated: 13/07/2017 of Finance Dept. Audit Branch. Current GST Challan, Card for 

self-identification, Income Tax Acknowledgement Receipt for last five assessment year including 

current assessment year (or as available for Agencies newer than 5 years a statement to be 

furnished declaring the date of establishment of the company) for calculation of Bid Capacity to 

be accompanied with the Technical Bid Documents. [Non- statutory documents]. 

  The prospective bidders or any of their constituent partner shall neither have 

abandoned any work nor any of their contract have been rescinded during the last 5 

(five) years. Such abandonment or rescission will be considered as disqualification 

towards eligibility. (A declaration in this respect through affidavit has to be furnished 

by the prospective bidders without which the Technical Bid shall  be treated as non-

responsive.) 
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 The Bidder’s Net Worth for the last year to be calculated on the basis of capital, 

profit and free reserve available to the firm should be positive. 

 The available Bid capacity (to be calculated on the basis of prescribed format vide 

Memo.No.45-W(C)/1M-23/15dt.13.02.2015 in Annexure-A) of the prospective applicant 

shall not be less than the estimated amount put to tender. All the pages used for calculation 

of Bid Capacity are to be signed by both the Chartered Accountant and the bidder with their 

Official Seals. (Clause 5.6 not required) 

 

 In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form 

or as applicable to be furnished along with balance sheet and profit and loss account and all schedules 

forming the part of Balance Sheet and Profit & Loss Account. Tax Audited report, Balance Sheet and 

Profit & Loss Account including all schedules forming the part of Balance Sheet and Profit & Loss 

Account should be in favour of applicant. No other name along with applicant name, in such enclose 

will be entertained. [Non Statutory Documents]. (Clause 5.7 not required) 

 

 The  prospective  bidders  should  own  or  arrange  through  lease  hold   agreement,   the required   

plant   and   machineries.   Conclusive   proof   of   ownership   in   favour   of   owner or leaser  of  

plant  and  machineries  in  working  condition  shall  have  to  be  submitted. (Details as mentioned 

in Sl No. 27 and Section–B, Form–IV) the required plant and machineries of prescribed 

specifications as shown in format. If the machineries have been engaged in other works then name 

of client along -with his contact no. & e–mail address should be furnished in the declaration by the 

intended tender and the present location (working place) should also be given with tentative date of 

release of plant and machineries. 

(Ref. Form–IV, Section-B) [Non-statutory documents] 

 Registered Partnership Deed for Partnership Firm is to be submitted. The company 

shall furnish the Article of Association and Memorandum. Where an individual 

 

 

 

 

or the partners of such firm, to upload such tender. [Non-statutory documents] 
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person holds a digital certificate in his own name duly issued to him against the 

company  or  the  firm  of  which  he  happens  to  be  a  director  or  partner,  such 

individual person shall, while uploading any tender for and on behalf of such 

company  or  firm,  invariably  upload  a  copy  of  registered  power  of  attorney 

showing clear authorization in his favour, by the rest of directors of such company 



 Registered Unemployed Engineers’ Co-operative Societies / Labour Co-operative Societies are 

required to furnish valid Bye Law, Current Audit Report, and Current N.O.C. from A.R.C.S. and 

Minutes of last A.G.M. The Engineers Co-operative also has to submit documents of the society consists 

at least 10 (ten) members out of which at least 60% should hold degree or diploma in any branch in 

Engineering as per Memo. No. 44-A/4M-11/2002 dt. 09.01.2004 of Deputy Secretary-III, 

P.W.D. [Non Statutory Documents] 
 Joint Ventures (JV) will not be allowed. 

 A prospective bidder shall be allowed to participate in a particular job either in 

the capacity of individual or as a partner of a firm. If found to  have  applied severally 

in a single job, all his applications will be rejected for that job, without assigning any 

reason thereof. 

 A bidder can participate in more than one work provided the bid capacity permits and 

the bidder is capable to arrange and deploy  separate  set  of  required machineries for 

multiple works and complete the work in specified time. 

 Liquid asset : Available liquid assets excluding other contractual commitment (some total of cash 

and bank balances, short term bank deposit and debts/ bills recoverable within six months) should not 

be less than 25% of Estimated amount put to tender for the works value more than Rs. 2.00 Crore. Copy 

of self-attested Bank statement showing transaction of last six months of the principle Bank Account 

of the bidder should be submitted in case the estimated amount put to tender exceeds Rs. 

2.00 Crore. 

A prospective bidder who does not fulfil the criterion for aforesaid liquid asset shall submit a bank 

Certificate in prescribed form of any scheduled Bank as defined in Reserve Bank of India Act, 1934 

as a credit facility of 12% of estimated amount put to tender exceeds Rs.2.00 Crore and should not be 

less than 25% of estimated amount put to tender for the works of value more than Rs.2.00 Crore. 

Neat worth of the bidders for the last year to be calculated on the basis of capital, profit and 

free reserve available and which should be positive. 

A bidder shall submit a statement of Net Worth, Gross Liquid Assets and Average Turnover 

on the date of the NIT in prescribe Form – II duly verified by a Chartered Accountant. (Clause 

5.14 not required) 

 

6.  Joint Ventures will not be allowed except for electrical component of work. For electrical 

component of work the experience of Electrical contractor will be considered. But for calculation of 

Bid Capacity and Credential such value will not be considered by adding up with the Value of civil 

works done in case of Joint Venture. 
Mismatch in Name 

7. All documents uploaded by the Bidder, in support of his eligibility/credential for Pre-qualification to 

participate in this Tender should be same and identical & with Digital signature certificate(DSC). Minor 

mismatch like “M/S”, “Kr/Kumar”, “Co-Op/Co-Operative” etc has to be legalised/authenticated by the 

Bidder by uploading of proper Affidavit (duly Notarized) in this regard. 

8.  The successful bidder shall establish field testing laboratory equipped with requisite instruments in 

conformity with relevant code of practice and technical staff according to the requirements of 

works to be executed. 

9.  The executing agency (successful bidder) may not get a running payment unless the gross amount 

of running bill will be 1 (one) lakh or 30% of the tendered amount whichever is less. Provisions in 

Clause(s) 7, 8, & 9 contained in W.B. Form No. 2911 (ii) so far as they relate to quantum and 

frequencies of payment are to be treated as superseded. 
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10.  Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted from 

every Bill of the selected agency, CGST, SGST, Royalty & all other Statutory levy/ Cess will have to 

be borne by the contractor & the rate in the schedule of rates inclusive of all the taxes & cess stated 

above. 

 

11.  No Adjustment of Price OR Price Escalation of any kind will be allowed. 

Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M- 

61/2008,Dated:13.03.2009&NotificationNo.38-CRC/2M-61/2008Dated20.04.2009 

shall not be applicable. Since B.O.Q. for the work/works under this N.I.T. is based 

up on the schedule of rates of Public Works Department for Building works (Volume-

I) and S & P Works (Volume-II) w.e.f. 01.07.2014 with up to  date Addenda & 

Corrigendum the bidders shall quote their rate (percentage above/below/at 

per)accordingly considering that no escalation and/or price adjustment will be allowed 

by the d apartment thereto under any circumstances. 
 

12.  WBGST and CGST rates will be applicable while making payment to the contractor in 

accordance with the No. 5050-F(Y) Dated: 16.08.2017 of Audit Branch Finance Department, 

Govt. of West Bengal. The taxable value of the work will also be determining as per this govt. 

order or any other govt. Orders in vogue or as will be issued by the govt. from time to time in this 

regard in future . The work may be modified as per govt. order keeping the total value as tendered 

as a maximum. 

 

13. I) Mobilisation Advance and Secured Advance will not be allowed. 

II) Price Preference: - will not be allowed 

14.  Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for 

each awarded work, storing of materials, labour shed, laboratory etc. at their own cost and responsibility 

nearest to the work site. 

15.  Bids shall remain valid for a period not less than 120 days (One Hundred Twenty) from the last 

date of submission of Financial Bid / Sealed Bid / Open Bid. If the bidder withdraws the bid during the 

period of bid validity the earnest money as deposited will be forfeited forthwith without assigning any 

reason thereof. 
 

16.  All materials required for the proposed scheme including bitumen (all grade), bitumen emulsion, 

cement & steel shall be of specified grade & approved brand in conformity with relevant code of 

practice (latest revision) & manufacture accordingly & shall be procured & supplied by the agency at 

their own cost including all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, 

cement and steel are to be submitted along with challan and test certificate. In the event of further testing 

opted by the Engineer-in-Charge, then such testing from any Government laboratory. 

Approved Testing Laboratory shall have to be conducted by the agency at their own cost. Necessary 

arrangement shall also have to be kept at site laboratory/laboratory at plant for testing quality of the 

bitumen supplied for work. Only (VG 30), (VG 40), (VG 10), grade paving bitumen of 

I.O.C.L/B.P.C.L./H.P.C.L. will be permitted as straight run Bitumen. 

 

 Steel material procure and supply by the contractor shall be of TOR Steel rod/HYSD/TMT Bar of Fe 

415, Fe 550/550D. (The grade to be decided by the E.I.C as per instruction reflects on the approved 

drawing of this department or as stipulated in the department schedule of rates). 
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17. Date & Time Schedule:- 
 

Sl. 
No. 

Particulars Date & Time 

1 Date of uploading of NIT Tender Documents (online) 11/01/2023 at 18.55 hrs 

2 Start date & time to download “Tender documents” (online) 13/01/2023 at 18.55 hrs 

3 Start date of submission of Technical & Financial Proposals (online) 14/01/2023 at 11.00 hrs 

4 Last date of submission of Technical & Financial Proposals (online) 01/02/2023 at 14:00 hrs 

5 Date of opening of Technical Proposals (online) 03/02/2023 at 14:00 hrs 

6 Date of uploading of list of technically qualified bidders (online) Will be notified later. 

 
18 (a) There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (ii) is omitted vide 

notification no. 558/SPW dt. 13.12.11 of Secretary, to the Govt. of West Bengal 
 

Clause 25 of 2911 (ii) is modified vide notification no. 8182–F(Y) dt.26.09.2012 of Finance 

Department, Govt. of West Bengal, as follows. 

Except where otherwise provided in the contract all question and disputes relating to the meaning 

of specification, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever, in any way arising out of relating to the contracts designs, drawings, specifications, 

estimate, instruction, orders or these conditions or otherwise concerning the works, or the executions or 

failure to execute the same, whether arising during the progress of the work, or after the completion or 

abandonment thereof shall be dealt with as mentioned hereinafter; 
 

If the contractor considers any work demanded of him to be outside the requirements of the contract, 

or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter 

in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days request the Chairman of the Dispute Redressal Committee in writing for 

written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written 

instructions or decision within a period of three months from the date of receipt of the contractor‘s letter. 

(b) Cl No. 01 of 2911 (ii) stands modified are as follows:- 

The person whose tender may be accepted (hereafter called the Contractor) shall (A) [(within one 

day for a contract of Rs.1000/- or less, two days for of Rs.2000/- or less and so on up to a limit of 10 

days of the receipt by him, of the notification of the acceptance of his tender) deposit with the sub 

divisional officer / divisional officer in cash or Govt’s security endorses so the sub divisional officer / 

divisional officer (if deposited for more than 12 months) a sum sufficient with the amount of the earnest 

money deposited by him, with his tender to make up the full security deposit specified in the tender] or 

(B) permit Govt. at the time of making any payment to him for work done under the contract to 

deduct such sum as will (with the earnest money deposited by him) amount to percent all moneys so 

payable such deduction to be hold by Govt. by way of security deposit provided always that in the 

event of the contractor depositing a lump sum by way of security deposit as contemplated at ( a) above 

than and in such case if the sum so deposited shall not amount to 10% of the total estimated cost of the 

work is shall be lawful for the Govt. at the time of making any payment to the contractor for the work 

done under the contract to make up the full percentage of 10% by deducting a sufficient sum from 

every such payment as last aforesaid all compensation or all other sum of money payable by the 

Contractor to the Govt. under the terms of his contract may be deducted from 
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or paid by the sale of a sufficient part of his security deposit or from the interest arising there from or from 

any sums which may be due or may became due to the contractor by Govt. on any account whatever and in 

the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the 

contract shall within ten days thereafter make good in case or Govt. securities endorsed as aforesaid any sum 

or sums which may have been deducted from or raised by sale of his security deposit or any part thereof. 

19. a) Permanent Fixed Security Deposit will not be allowed as Earnest Money as per G.O. 

b) The rate laid down in the relevant BOQ are inclusive of GST and labour welfare 

cess. 
20.  The intending Bidders shall have their own responsibility and risk to visit and examine the site of 

works and its Surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of 

visiting the site shall be at the Bidder‘s own expense. 

21. The intending Bidders shall clearly understand that whatever may be the outcome of the present 

invitation of Bids. The SUPERINTENDING ENGINEER, on behalf of West Bengal State Warehousing 

Corporation, reserves the right to reject or accept any application without assigning any reason 

whatsoever at any stage of bidding. 
 

22.  Prospective applicants are advised to note carefully the minimum qualification criteria as 
mentioned in Instructions to Bidders before bidding. 

 

23. Prospective bidders shall have to execute the work in such a manner so that appropriate 

service level of the project/work under improvement is to be maintained during progress of 

work and a period of 3 (three) years from the date of successful completion of the work to the 

entire satisfaction of Engineer-in-Charge. If any defect/ damage is found during the period as 

mentioned above the contractor shall make the same good at his own expense to the 

specification at par with instant project work, or in default, the Engineer-in-charge may cause 

the same to be made good by other agency and deduct the expense (of which the certificate the 

Engineer-in-charge shall be final) from any sums that may be then, or at any time thereafter 

become due to contract or from his security deposit, or the proceeds of the sale thereof, or of 

sufficient portion thereof. Refund of Security Deposit will only be made on the pro-rata basis i.e. 

release of such security deposit to the tune of 30% on expiry of 2nd year (from date of 

completion of the work), balance 70% on expiry of 3rd year. Hence Cl No. 17 of 2911(ii) is here 

by   superseded   as   per   G.O.   No.5784-PW/L   &   A   /2M-175/2017    Dated:    12.09.2017. 

For roof treatment work with APP/Tarfelt Sheeting the Defect Liability Period will be 5 years 

and 30% of which will be refunded on expiry of 4 years, balance amount will be refunded on 

expiry on 5 years. 

In case of repair works a period of 1 (one) year from the date of successful completion of the work 

to the entire satisfaction of Engineer-in-Charge will be considered as defect liability period. Entire 

security deposit will be released on expiry of this period. 

 

24. In case of Ascertaining Authority at any stage of tender process or execution of work necessary 

registered irrevocable power of attorney is to be produced. 

25. All intending bidders are requested to be present in the chamber of the SUPERINTENDING ENGINEER, 
West Bengal State Warehousing Corporation during opening of the Tender, to observe the tender opening 

procedure. 
 

26. Suspension and Debarment of Contractor, Supplier and Consultant for Public Works under Public 

Works Department will strictly enforced as per G.O. No. 547–W(C)/1M–387/15 dt. 16.11.2015 of Joint 
Secretary to the Govt. of West Bengal, P.W.D. Action in this regard will be taken by as applicable in 

PWD 
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27. No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances. 

28. Requirement of Principal Machineries which must be possessed by the Agency (ownership 

or through lease hold) [Non Statutory Document] 

(i) Tilting drum Concrete Mixture Machine 280 capacity with hopper-1no. 
(ii) Internal Immersion Vibrator – 1no. 

(iii) Jack Hammer – 1no. 
(iv) Static Road Roller (8-10ton) – 1no. 

 

Original documents in support of possession of the aforesaid machineries is to be furnished if required by 
the Tender Inviting Authority. 

 

29. a) In the event of acceptance of lowest tendered rate no multiple lowest rate will be considered by the 
Department. 

b) If required the tender inviting authority invite the post tender bid among the qualified bidders. 

30. The SUPERINTENDING ENGINEER West Bengal State Warehousing Corporation. Reserves 

the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this respect 

will be entertained. 

31. Minor irregularity / deficiency may be ignored at the discretion of the Bid Evaluation 

Committee & no claim whatsoever against such decision of the Bid Evaluation Committee 

will be entertained. 

32. During scrutiny, if it is come to the notice to tender inviting authority that the credential or 

any other papers found incorrect/manufactured/fabricated, that tenderer will not be allowed to 

participate in the tender and that application will be out rightly rejected without any prejudice 

with forfeiture of earnest money forthwith. 

33. In case if there be any objection regarding Prequalifying the Agency that should be lodged to 

the Chairman Screening Committee within 48 hours from the period of publication of list of 
qualified Agency in the designated e-mail and this office receiving section. Such objection 

has to be written /typed in a letter head paper of the company duly signed and stamped by the 
authorized signatory. And beyond that time schedule no objection will be entertained by the 

Screening Committee. The designated e-mail id is ce.wbswc@gmail.com . 
 

34. Before issuance of the work order, the tender inviting authority may verify the credential & 

other documents of the successful tenderer if found necessary. After verification, if it is found 

that such documents submitted by the successful tenderer is either manufacture or false in 

that case, work order will not be issued in favour of the tenderer under any circumstances. 
35. If the stipulation of the various contract documents be at variance in any respect, one will 

override the other (if in so far as these are at variance) in the order of precedence as given 
below. 

a. Financial bid 
b. Special terms & Condition 

c. Notice Inviting Tender 
d. Technical Bid 

e. Form No. 2911 
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Qualification Criteria 

The Tender Inviting & Accepting Authority through a “Bid Evaluation Committee will 
determine the eligibility of each bidder, the bidders shall have to meet all the minimum criteria 
regarding:- 

a) Financial Capacity 
b) Technical Capability comprising of personnel & equipment capability 

c) Experience 

The eligibility of a bidder will be ascertained on the basis of the attested documents in support of the 

minimum criteria as mentioned in a, b, c above and the declaration executed through prescribed 

affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document 

submitted by a bidder is either manufacture or false, in such cases the eligibility of the bidder/ 

tenderer will be out rightly rejected at any stage without any prejudice with forfeiture of earnest 

money forthwith. 
 

36. Agencies failed to complete any work under WBSWC in stipulated time of Tender are 

debarred from participation in this Bid. Any extension of time as may have been allowed 

by WBSWC is purely for getting the work done with in the same tender by allowing 

extension of time as special aid to the contractor for the work. But this will not otherwise 

make the contractor eligible for this present work. Contractors not having progressed of 

ongoing works sufficiently in proportionate time under this corporation will not be allowed 

in this tender. 

 
37. Agencies failed to complete the works under WBSWC in stipulated time of Tender are debarred 

from participation in this Bid. Any Bidder having work under WBSWC and failing to make progress 
proportionately with time elapsed will also not be considered eligible to participate in this work. 
All declarations should be current. 

 
38. Cost of tender document: The Intending Tenderers shall not have to pay the cost of tender 

documents for the purpose of participating in e-tendering vide Notification No. 199-CRC/2M-

10/2012 dated 21.12.2012 of the Secretary, Public Works Department, Govt. of West Bengal. 

 

However, the successful bidder shall have to pay the cost of contract documents @ Rs. 10005.00 

(One Thosand five) only / each at the time of formal agreement. The amount has to be deposited 

through Demand Draft drawn on any Nationalised bank in favour of “West Bengal State 

Warehousing Corporation” payable at Kolkata. 

 

 

 

 
 

SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 
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SECTION – A 

1. General guidance for e-Tendering 

Instructions/ Guidelines for tenders for electronic submission of the tenders have been annexed for 
assisting the contractors to participate in e-Tendering. 

2. Registration of Contractor 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with 
the Government e-Procurement system, through logging on to https://etender.wb.nic.in (the web portal 
of public works department) the contractor is to click on the link for e-Tendering site as given on the 
web portal. 

3. Digital Signature certificate (DSC) 

Each contractor is required to obtain a class-II or Class-III Digital Signature Certificate(DSC) for submission 

of tenders, from the approved service provider of the National Information‘s Centre(NIC) on payment 
of requisite amount details are available at the Web Site stated in Clause 2 of Guideline to Tenderer DSC 

is given as a USB e-Token. 

4.  The contractor can search & download NIT & Tender Documents electronically from computer 
once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the 
only mode of collection of Tender Documents. 

5. Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a 
partner of a firm. If found to have applied severally in a single job all his applications will be rejected 

for that job. 

6. Submission of Tenders. 

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 in 

two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal 

before the prescribed date &time using the Digital Signature Certificate (DSC) the documents are to 

be uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed 

into non readable formats). 

A. Technical proposal 

The Technical proposal should contain scanned copies of the following further two covers (folders). A-1. 

Statutory Cover Containing 

i. Prequalification Application (Sec-B, Form – I) 
ii.  Demand Draft/ bankers Cheque towards earnest money (EMD) as prescribed in the NIT 

against each of the serial of work in favour of the WEST BENGAL STATE WAREHOUSING 
CORPORATION. 

iii. Financial Statement (Section – B, Form – II). 
iv. Affidavits (Ref:- format shown in ―X‖ & format for general affidavit shown in ―Y‖. 
v. Tender form No. 2911(ii) & NIT with all agenda & corrigendum (download & upload the same 
Digitally Signed, quoting rate will only encrypted in the B.O.Q. under Financial Bid. In case quoting 

any rate in 2911(ii) the tender liable to summarily rejected). 

vi. Special Terms, condition & specification of works. 

vii. Certificate of revolving line of credit by the Bank (if required) 

 

 
 

Page–11of51 



A-2. Non statutory Cover Containing 

i.  Document for current year:- Valid Income Tax return / Professional Tax Clearance Certificate 

/ Professional Tax (Deposit Challan) / valid Trade License / Pan Card / VAT Registration Certificate/ 

Valid 15-digit goods and service taxpayer identification number(GSTIN) under GST Act,2017(vide 
memo no 4374-F(Y),dated: 13/07/2017 of Finance Dept. Audit Branch. /Voter I.D. Card for self-

identification, Income Tax Acknowledgement Receipt for last five assessment year including current 
assessment year 2016–17 to be accompanied with the Technical Bid Documents. (Not Statutory 

Documents) 
 

ii. Registration Certificate under Company Act. (if any). 
iii. Registered Deed of partnership Firm/ Article of Association & Memorandum 
iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
v.  Tax Audited Report in 3 Cd Form along with Balance Sheet & Profit & Loss A/c for the 

last five years (year just preceding the current Financial Year will be considered as year – I) 
vi.  Clearance Certificate for the Current Year issued by the Assistant Register of Co -Op(S) 

(ARCS) bye laws are to be submitted by the Registered labour Co -Op(S) Engineers‘ Co.-Opt.(S) 
vii.  List of machineries possessed by own/arranged through lease hold agreement along with 

authenticated copy of invoice, challan & waybill Ref.:- of this NIT (Section –B, Form IV). 
viii.  List of laboratory Instrument along with authenticated Invoice & Challan.(Ref.:- Cl. No.4 of 

NIT) 

ix. List of Technical staffs along with structure & organization (Section – B, Form – III). 
x.  Credential for completion of at least one similar nature of work under the authority of state/ 

central Govt. statutory bodies under State/Central Govt. constituted under the statute of the state/ state 

Govt. having a magnitude of 40 (Forty) percent of the Estimated amount put to tender during the last 
5(five) years prior to the date of issue of this NIT is to be furnished.(Ref. Cl. No. 3(i) of this NIT(Section 

– B, Form – V). 

Scanned copy of Original Credential Certificate as stated in 3(i) of NIT. 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will render 

the tender liable to summarily rejected for both statutory & non statutory cover. 

B. Bid Evaluation Committee(BEC) 

i.  Bid Evaluation Committee constituted under the Order No. T(IV)-02/2016/1068/(14)/SWC Date 
05/08/2016 of The Managing Director, WBSWC will function the technical and financial evaluations 
of the bidder. 

ii Opening of Technical / Financial proposal :- 
Technical proposals will be open by the SUPERINTENDING ENGINEER, West Bengal State 
Warehousing Corporation. 
iii. Intending tenderers may remain present if they so desire. 
iv.  Cover (folder) statutory documents (vide Cl. No. 6.A-1) should be open first & if found in order, 

cover (Folder) for non-statutory documents (vide Cl. No. – 6.A-2) will be opened. If there is any 
deficiency in the statutory documents the tender will summarily be rejected. 

v.  Decrypted (transformed in to readable formats) documents of the non-statutory cover will be 
downloaded & handed over to the tender evolution committee. 

vi. Uploading of summary list of technically qualified tenderers 
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vii.  Pursuant to scrutiny & decision of the screening committee the summary list of eligible tenderer 

& the serial number of work for which their proposal will be considered will be uploaded in the web 

portals. 

 

viii.  While evaluation, the committee may summon the tenderer & seek clarification / information or 
additional documents or original hard copy of any of the documents already submitted & if these are 
not produced within the stipulated time frame, their proposals will be liable for rejection. 

 

C. Financial proposal 

i.  The financial proposal should contain the following documents in one cover (folder) i.e. Bill 
of quantities (BOQ) the contractor is to quote the rate (percentage Above/ Below/ At par) online through 
computer in the space marked for quoting rate in the BOQ. 

ii.  Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally 
Signed by the contractor. 

 

7. Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity 
as per clause no. 03 (iv) 

8. Penalty for suppression / distortion of facts 

Submission of false document by tenderer is strictly prohibited & if found action may be referred to the 
appropriate authority for prosecution as per relevant IT Act with forfeiture of earnest money forthwith. 

9. Where an individual person holds a digital certificate in his own name duly issued to him against the 

company or the firm of which he happens to be a director or partner, such individual person shall, 

while uploading any tender for and on behalf of such company or firm, invariably upload a copy of 

registered power of attorney showing clear authorization in his favour, by the rest of directors of such 

company or the partners of such firm, to upload such tender. 
 

The power of attorney shall have to be registered in accordance with the provisions of the Registration 
Act, 1908‖ 

10 REJECTION OF BID 

Contractors not having progressed of ongoing works sufficiently in proportionate time under this 

corporation will not be allowed in this tender. 

In respect of tenders participated by any Contractor whose rate stands L1 in respect of any work under 

this corporation will be taken into consideration in calculation of bid capacity. If the same is not taken 

into account while calculating “B” of Bid Capacity calculation the bid will be rejected. 
The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel the 

Bidding processes and reject all Bids at any time prior to the award of Contract without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders of the ground for Employer‘s (tender accepting authority) action. 

 

11.       AWARD OF CONTRACT 
 

(i)  If bid capacity is found inadequate the department would be at liberty to accept his bid only 

such number of work for which his capacity would permit. In such case the choice of work awarded 

would rest with tender accepting authority. 
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(ii)  Revised bid capacity, working capital including plant & machinery will be calculated in 
accordance with the accounts 3CD Form & Audited balance sheet submitted in the non-statutory 

documents & work in hand as stated in Sl(i) above should be submitted through affidavit duly notarized 
before issuance of Letter of Acceptance. 

(iii)  Each work will be awarded against specific set of machineries as indicated in Section ‗B Form 

IV of this NIT. 

 

 
 

(iv)  The work may be supervised by third party quality checking and project monitoring 

agency. The Executive Engineer may transfer the responsibility of checking, measurements, 

recording and billing to such third party. 

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 

through acceptance letter/ Letter of Acceptance 
The Letter of Acceptance will constitute the formation of the Contract. 
The Agreement in W.B.F.No.-2911(ii) will incorporate all necessary documents e.g. N.I.T., all addenda- 

corrigendum, special terms & condition (Section –C), specification of works (Section –D), different 
filled-up forms (Section –B), B.O.Q. and the same will be constituted between the Tender Accepting 
Authority and the successful Bidder. 

 

 

 

 
SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 
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Memo no. 560/ENGG/SWC/2022-23(4) Date: 11/01/2023 
 

Copy forwarded for information and wide circulation through his office NOTICE BOARD. 
 

1 The Managing Director, WBSWC. 

2 The Chief Engineer, WBSWC. 

3 The Superintending Engineer, WBSWC 

4 This Office Notice Board 
 

 

 

SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 
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SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To 

The SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 

Ref: - Tender for   

(Name  of work)    

 

 

N.I.E.T.No.: 31e of 2022– 23 of SUPERINTENDING ENGINEER West Bengal State Warehousing 
 

Corporation. 

Dear Sir, 

 

Having examined the Statutory, Non statutory & NIT documents, I /we hereby submit all the necessary 

information and relevant documents for evaluation. 

The application is made by me / us on behalf of In the 

capacity 

duly authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of 
firms for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the work(s) given in Enclosure to this letter. 

We understand that: 
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 

contract bid under this project. 
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any application 

without assigning any reason. 

Enclo:- e-Filling:- 

1. Statutory Documents 

2. Non Statutory Documents 

Date: - 

Signature of applicant including title 

and capacity in which application is made. 
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SECTION – B 

Form - II 

FINANCIAL STATEMENT 

 Name of Applicant : 
 

 Summary of assets and liabilities on the basis of the audited financial statement of the last five 

financial years. (Attach copies of the audited financial statement of the last five financial years) 
Year Year Year Year Year 

(Rs. In 
(Rs.  In 

lakh) 
(Rs.  In 

lakh) 
(Rs.  In 

lakh) 
(Rs.  In 

lakh) 

lakh) 
a) Current Assets : 

    

(It should not include investment in 
any other firm) 

 

 

 
b) Current liabilities : 

(It should include bank over draft) 

 

 

 
 

c) Working capital : 

(a) – (b) 

 

 

 
d) Net worth : 

(Proprietors Capital or Partners 

Capital or Paid up Capital + 

Resource & surplus ) 

 

e) Bank loan/ Guarantee : 

(As per clause G.2. with all sub 

clauses) 
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BID CAPACITY OF BIDDERS TO BE ASSESSED ACCORDING TO THE FINANCAIL DECLARATION 
FURNISHED BY THEM AS PER ANNEXURE BELOW: 

 

ANNEXURE – A 
Information of audited financial statements for the last year to demonstrate the current soundness of the Bidder‘s 

financial position:- 
1)  The Bidder‘s Net worth for the last year calculated as the difference between total assets and total liabilities 

should be positive. 
 

2)  Bidder, who meet the minimum qualification criteria, will be qualified only if their available bid capacity at 
the expected time of bidding is more than the total estimated cost of the works. The available bid capacity will 

be calculated as under. Assessed Available Bid Capacity = (A X N X 2 – B) 

Where, 
A = Maximum value of engineering works in respect of projects executed in any one year during the last five years 

(updated to the price level of the year indicated in table below under note) taking into account the completed as 

well works in progress. The projects include turnkey project / Item rate contract / Construction works. 
 

N = Number of year (i.e.  year) prescribed for completion of works for which Bids are 

invited.     

B = Financial Liability of the bidder to be incurred for existing commitments and on -going works during the period 

of the subject contract. In respect of tenders participated by any Contractor whose rate stands L1 in respect 

of any work under this corporation will be taken into consideration in calculation of bid capacity. 

To calculate the value of „ A‟ 

i) A table containing value of Engineering Works in respect to Project (Turnkey project / Item rate contract 
/ Construction works) undertaking by the Bidder during the last 5 years is as follows:- 

ii) 

 

 

 

 

 

 

 

 
ii) Maximum value of projects that have been undertaken during F.Y.   out of the last 5 years and value thereof is 
Rs. Crore. (Rupees  ) . Further, value updated to the price level of the year indicated 
in Table is as follows: 

Rs. Crore X (Updation Factor as per Table annexed) 
= Rs. Crore (Rupees )  

Table indicating the factor for the year for updation to the price level is indicated as under. 
Sl No. F.Y / Calendar Year updation Factor 
1. Year – 1 1.00 
2. Year – 2 1.05 
3. Year – 3 1.10 
4. Year – 4 1.15 
5. Year – 5 1.20 

 
 

iii) Net worth for the last year of    (name of the company) 

…………………………………………………………… ……………………………………………………… 
…………………………………………………………… ………………………………………………………. 

Signature, name  and  designation  of  Authorized name of the Statutory Auditor‘s Firm 
Signatory Seal of the audit firm. 

 (Signature, name and designation and 
For and on behalf of Membership No. of authorized signatory) 
…………………..………….. (Name of the Applicant)  
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Sl No. year Value of Engineering Works 
undertaken w.e.f. Project (Rs. in 

Crores) 

1. Year – 5  

2. Year – 4  

3. Year – 3  

4. Year – 2  

5. Year – 1  

 



To calculate the value of „B‟ 
 
 

3. A table containing value of all the existing commitments and on -going workings to be completed 
during the next years (prescribed time for completion of the works for which Bids are invited) is as 

    follows: 
 

Sl Name of Name of Percenta Stipulated Value value of Balance Anticipat Financial Sl 

no. Work / the ge of period of of work value of ed date no. 
Work 
/ 

 Project Employer participa completio contrac completed work to of to  

   tion of n as per t as per  be completi   

   Bidder in Agreeme Agree  complet on   

   the nt / LOA ment /  ed    

   Project with the LOA      

    start date  

 

 

 

 

 

 

 
(Rs.) 

 

 

 

 

 

 

 

 

 
(Rs.) 

 

 

 

 

 

 

 

 
(Rs.) 

   

1 2 3 4 5 6 7 8 9 10 1 

           

           

           

 

 ……………………………………………………… 

……………………………………………………… 

Signature, name and designation of   

Authorised Signatory    

 
For and on behalf of 

   

...….………………….. (Name of the   

Applicant)     

Note. 

1.  All the documents to be submitted in support of Annexure –A, Must be duly signed and sealed 

by the applicant / bidder and authenticated by statutory Auditor‘s Firm. 

 

2.  In case of a Joint Venture, Lead Member of such joint venture shall be required to meet 60% of 

required Bid Capacity and each of the Joint Venture members shall be required to meet at least 30% 

of requirement of Bid Capacity. Bid capacity of all the members in total should be at least 100% of 

required Bid capacity. 
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AFFIDAVIT – “X” 

 
 

(To be furnished in Non–Judicial Stamp paper 

of appropriate value duly notarized) 

For Niet- 31e of 2022-23 S. E. W.B.S.W.C 

I, the under-signed do certify that all the statements made in the attached documents are true and correct. 

In case of any information submitted proved to be false or concealed, the application may be rejected 

and no objection/claim will be raised by the under-signed. 
 

 
Work in progress 

 Work order 
issued 

 

 but  work not 
started 

 

Sl.No 
. 

Name of the work Estimated % of work  

Sl.No 
Name of the work Tendered 

with Tender No. Amount executed with Tender No. Amount 

       

       

       

       

 

 

Signed by an authorized officer of the firm 

Title of the officer 

Name of the Firm with Seal 

Date 
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AFFIDAVIT – “Y” 

(To be furnished in Non – Judicial Stamp paper 

of appropriate value duly notarized) 
 

For Niet-31e of 2022-23S. E. W.B.S.W.C 
 

1. I, the under-signed do certify that all the statements made in the attached documents are true and correct. 
In case of any information submitted proved to be false or concealed, the application may be rejected 

and no objection/claim will be raised by the under-signed. 
 

2. The under- 
signed 

 
also hereby certifies that neither our firm M/S    

 nor any of constituent partner had been debarred 
to 

participate in 
tender 

by the any Govt. Department during the last 5 (five) years prior to the date of 
this 

NIT.  

 

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 
pertinent information as deemed necessary and/or as requested by the Department to verify this 
statement. 

 

4. The under-signed understands that further qualifying information may be requested and agrees to furnish 

any such information at the request of The Department. 
 

5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm & I have 

not applied severally for the same job. 

 

6. Certified that I have not failed to complete any work under WBSWC in stipulated time of Tender and 
at present I have no work in hand to do under WBSWC. 

 

 

 

Signed by an authorized officer of the firm 

Title of the officer 

Name of the 

Firm with Seal 

Date 

 

 

 
Page – 21of51 



  SECTION – B 

  FORM- III 

  
STRUCTURE AND ORGANISATION 

A.1 Name of applicant : 

 
A.2 

 
Office Address 

 
: 

 
Telephone No. : 

 
Fax No. : 

 
E– mail Address  

 

A.3 Name and address of Bankers : 
 

A.4 Attach an organization chart showing the 

structure of the company with names of 

Key personnel and technical staff with 

Bio-data. : 
 

 

 

 
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 

 

 

 

 

Signature of applicant including title 

and capacity in which application is made. 
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SECTION –B 

FORM – IV 

C. DEPLOYMENT OF ROAD / BRIDGE MACHINERIES (in favour of owner:- 

(Original document of own /arrange possession to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of 
Machineries.) 

 

 

Name 
of 

     Possession Status Date of release If 

Mak Typ Capaci Motor Machin Engaged 

Machin 
e 

 

e 

 

e 

 

ty 

 

/ 

 

e 

Idle Engage  

     

Engin 
 

No. 
d  

    e    

    No.    

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

 

For each item of equipment the application should attach copies of 

(i) Document showing proof of full payment, (ii) Receipt of Delivery, 

(iii)Road Challan from Factory to delivery spot, is to be furnish. 

 

 

 
 

Signature of applicant including title 

and capacity in which application is made. 
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G. CONTRACTOR‘S EQUIPMENT 

SECTION –B 

FORM– IV (contd...) 

 

MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE CONTRACTOR 
 

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical 
equipment to ensure compliance with his obligations under the Contract, the following list is an 
indicative list of the minimum essential basic holding of plant and mechanical equipment which the 
bidder Own/Arrange. 

 

Sl. 
No. 

 
TYPE OF EQUIPMENT 

 
CAPACITY 

NUMBER 

REQUIRED 

 

1 
 

Tilting drum Concrete Mixture Machine 280 capacity 
with hopper 

  

1 no. 

2 Internal Immersion Vibrator  1no 

3 Jack Hammer  1no. 

4 Static Road Roller (8-10ton)  1no. 

 

 

 

 

 

 
SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 

 

 

 

 

 

 

 
Page – 24of51 



 

 

 
Name of the Firm: 

SECTION – B 
FORM – V 

EXPERIENCE PROFILE 

D.1 LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 

HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST 

FIVE YEARS. 
 

 

 

 

 

 

 

 

Name of 
Employer 

 

 

 
Name, 
Locatio 
n & 
nature 
of 
work 

 

Name of 
Consulti 
ng 
Enginee 

r 
respons 
ible for 
supervi 
sion 

 

 

 
Contr 
act 
price 
in 
Indian 
Rs. 

 

 
Percen 
tage of 
Partici 
pation 
of 
compa 
ny 

 

 

 

 
 

Original 
Date of 
start of 
work 

 

 

 

 
Original 
Date of 
complet 
ion of 
work 

 

 

 

 
 

Actual 
Date of 
starting 
the work 

 

 

 

 
Actual 
Date of 
complet 
ion of 
work 

 

 

 
Reasons 
for 
delay in 
complet 
ion 
(if any) 

          

 
Note: a) Certificate from the Employers to be attached 

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm 

 

 

 

 
Signature of applicant including title 

and capacity in which application is made 
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SECTION – B 

FORM –VI 

I, the undersigned, declare that all the statements made in the attached documents in respect of mode of 

ownership of machineries are true and correct. 

* Certified that required specified machineries for the works under this NIT will be installed at the 

working site within 45 days (maximum) from date of LOA/work Order. 

* The undersigned also hereby certifies that neither our firm not any     

constituent firm had been debarred to participate in tender by West Bengal State Warehousing 

Corporation during the last 5(five) years prior to the date of this NIT. 

The undersigned understands and agrees that further qualifying information may be requested and 

agrees to furnish any such information at the request of the Department. 

Certified that I have applied in the Tender in the capacity of individual/ as a partner of a firm and I 

have not applied severally for the same job. 

Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm. 

Certified that I have access to or have available liquid assets (aggregate of working capital, cash -in- 

hand, uncommitted Bank Guarantees) and /or credit facilities not less than 10%estimated cost put to 

tender. In this respect, I have attached necessary documents with this application. 

I, the undersigned do certify that all the statements made in the attached documents are true and correct. 

If any declaration submitted is found/ ascertain to be incorrect/fabricated/misrepresented/ fraudulent 

etc. accordingly tender will be liable to be cancelled/ terminated immediately & I/my firm/ company 

shall also be liable to prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860 along with 

section-71 & section 73 of Indian information & technology act 2008 & any other applicable law for 

the time being in force in addition to forfeiture of Earnest Money/ Security Deposit. 

 
 

Signed by an authorized officer of the firm 

Title of the officer 

Name of the firm with seal 

Date 
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 Gene

ral: 

SECTION – C 

Special terms and conditions 

Unless otherwise stipulated all the works are to be done as per general conditions and general 
specifications as mentioned either in— 

(i)  ‗Departmental Schedule‘, which means the Public Works (Roads) Department Schedule of 

Rates for Road works, Bridge & Culvert Works and Carriage etc. in different district of West Bengal 

for the working area including up-to-date addenda and corrigenda, if any, issued by the 

SUPERINTENDING ENGINEER, Bridge Planning Circle, or in 

(ii) Latest edition of the book of name ‗Specification for Road and Bridge Works‘ of the 

M.O.R.T. & H., Surface Transport (Roads Wing), Government of India, published by Indian Roads 

Congress, New Delhi, for the specification of various works. 

For general conditions and general specifications of items of works including supply and carriage 

works, not appearing in the aforesaid two specification books, relevant Public Works Department 

Schedule of Rates for Building Works and Materials & Labour in force including up-to-date addenda 

and corrigenda, if any, issued from competent authority as applicable for the working area of concern 

State Highway Circle at the time of submission of tender for the working area will be considered. 

(iii) Agency must have license of fabrication job and 60 Ton Capacity Power Press Machine. 

 Definition of Engineer-in-Charge and commencement of work: 

The word ―Engineer-in-Charge‖ means the SUPERINTENDING ENGINEER, West Bengal State 

Warehousing Corporation of the concerned Division. The word ―Department‖ appearing anywhere in 

the tender documents means West Bengal State Warehousing Corporation of West Bengal, who have 

jurisdiction, administrative or executive, over part of whole of the works forming the subject matter of 

the tender or contract. The word ―approved‖ appearing anywhere in the documents means approved 

by the Engineer-in- Charge. In case, the work is transferred to any other Division, the 

SUPERINTENDING ENGINEER under whom the work will be executed should be treated as the 

Engineer-in-Charge. The work shall have to be taken up within seven days of the receipt of the work 

order or otherwise mentioned therein. Failure to do so will constitute a violation of the contract 

stipulation as regards of proportionate progress and timely completion of work and the contractor will 

thereby make himself liable to pay compensation or other penal action as per stipulation of the printed 

tender form. 

 Terms & Conditions in extended period: 

As Clause 5 of W.B.F. No. 2911 (ii) as the case may be when an extension of time for completion of 

work is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no control, 

it will be taken for granted by the working contractor that the validity of the contract is extended 

automatically up to the extended period with all terms and conditions rates etc. remaining unaltered, i.e. 

the tender is revalidated up to the extended period. 

 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department and other contract or contracts 

that may be working in the area of work. The work should also be carried out with due regard to the 

convenience of the road users and occupants of the adjacent locality, if any. All arrangements 

and programme of work must be adjusted accordingly. All precautions must be taken to guard against 

chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The 

contractor must see that all damages to any property which, in the opinion of the Engineer-in- Charge 

are due to the negligence of the contractor are promptly rectified by the contractor at his own cost and 

expenses and according to the direction and satisfaction of the Engineer-in-Charge. 
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 Transportation arrangement: 

The contractor shall arrange for all means of transport including railways wagons required for carriage and 

supply of materials and also the materials required for the construction work. The Department may 

however, at their own discretion grant necessary certificates, if required, for booking of railways wagons 

etc. But, in case of failure of the department to help the contractor in this respect, the contractor will 

have arrange at his own initiative so that progress of work will not hamper and no claim whatever on 

this ground will be entertained under any circumstances. If railways facilities are not available, the 

contractor will have to depend on transport of materials by road as necessary to complete the work 

without claiming any extra payment from department in this regard. The contractor must consider this 

aspect while quoting rate. 

 Contractor’s Site Office: 

The contractor shall have an office adjacent to the work as may be approved by the Engineer -in-Charge 

where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 

representative may desire to give to the contractor in connection with the contract, may be left or sent 

by post to such office or delivered to the contractor‘s authorized agent or representative. For such 

intimation to the contractor‘s site office, it shall be deemed to the sufficient enough to be served upon 

the contractor. 

 Incidental and other charges: 

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fee s for water 

supply, Royalty or road materials (if any), electricity and other charges of Municipalities or statutory 

local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead 

charges etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of also 

Sales Tax (Central and/or State), Income Tax, Octroy Duty/Terminal Tax, Turnover Tax, VAT etc. 

All other charges for the execution of the specified work, including supply of materials and related 

carriage, complete or finished in all respect upto the entire satisfaction of the Engineer -in-charge of the 

work. No claim extra claim in this regard beyond the specified rate as per work schedule whatsoever in 

this respect will be entertained. 

 Authorised Representative of Contractor : 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may 

however, appoint and authorised representative in respect of one or more of the following purpose only. 
 

a) General day to day management of work. 
 

b)  To give requisition for Departmental materials, Tools & Plants etc. to receive the same and 
sign hand receipts thereof. 

c)  To attend measurements when taken by the Departmental Officers and sign the records of 
such measurements which will be taken of acceptance by the contractor. 

 

The selection of the authorised representatives shall be subject to the prior approval of the Engineer - in- 

Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge 

giving therein the name of work, Tender No., the Name, Address and the specimen signature of the 

representative he wants to appoint and the specific purposes as specified here -in-above, which the 

representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue at any 

subsequent date, revised directions about such authorised representative and the contractor shall be 

bound to abide by such directions. The Engineer -in-Charge shall not be bound to assign any reason 

for his revised directions. Any notice correspondence etc. issued to the authorised representative or left 

at his address, will be deemed to have been issued to the contractor. 
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 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the Department. 

Otherwise the Department shall not be bound to take cognizance of such of attorney. 

 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor before 

the expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced 

cost of materials and labour and hire charges of tools & plants etc. would be entertained under any 

circumstances. The contractor should consider the above factor while quoting this rate. Applications for 

such extension of time should be submitted by the contractor in the manner indicated in Clause-5 of the 

printed form of W.B.F. No.2911 (ii). 

 Contractor’s Godown : 

The contractor must provide suitable godowns for cement and other materials at the site of work. The cement 

godown is to be sufficient in capacity and it must be water tight with either an elevated floor with proper 

ventilation arrangement underneath the floor or if solid raised flooring is made, cement is to be stored 

on bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will 

be made for these godowns or for the store yard. Any cement, which is found at the time of use to have 

been damaged, shall be rejected and must immediately to remove from the site by the contractor as per 

directed of the Engineer-in-Charge. 

 Arrangement of Land : 

The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour 
camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied 

for, may be spared for the purpose on usual charges as fixed by the Competent Authority. 

 Use of Government Land : 

Before using any space in Government land for any purpose whatsoever, approval of the Engineer - in- 

charge will be required. Departmental land, if available and if applied for, may be spared for the purpose 

on usual charges as fixed by the Competent Authority. The contractor shall make his own arrangements 

for storage of tools, plant, equipment, materials etc. of adequate capacity and shall clear and remove on 

completion of work and shed, huts etc. which he might have erected in Government land. If after such 

use, the contractor failed to clear the land, Department will arrange to remove those installation and 

adequate recovery will be made from the dues of the contractor. 

 Work Order Book : 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one 

Work Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is authorised to 

receive and keep in custody the Work Order Book on behalf of the Engineer -in-Charge. The Work 

Order Book shall be kept at the site of work under the custody of Sub-Divisional Officer/Assistant 

Engineer or his authorised representative. The Work Order Book shall have machine numbered pages 

in triplicates. Directions or instruction from Departmental officers to be issued to the Contractor will be 

entered (in triplicate) in the Work Order Book (except when such directions or instructions are given 

by separate letters). The contractor or his authorised representative shall regularly note the entries made 

in the Work Order Book and also record thereon the action taken or being taken by him complying with 

the said directions or instruction on any relevant point relating to the work. The contractor or his 

authorised representative may take away the triplicate page of the Work Order Book for his own record 

and guidance. 
Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work 

Order Book or any written order from the Tender Accepting Authority. 
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The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work 

b) Reference to contract number 
c) Contractual rate in percentage 
d) Date of opening of the Work Order Book 
e) Name and address of the Contractor 
f) Signature of the Contractor 

g)  Name & address of the Authorized representative (if any of the contractor authorized by 
him) 

h)  Specific purpose for which the contractor‘s representatives is authorized to act on behalf if 
the Contractor. 

i) Signature of the authorized representative duly attested by the Contractor. 

j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned. 

K) DATE OF ACTUAL COMPLETION OF WORK. 

L) DATE OF RECORDING FINAL MEASUREMENT. 
 

Entries in (k) & (l) above shall be filled in on completion of the work and before the Work Order Book is 
recorded in the office of the Sub-Divisional Officer/Assistant Engineer. 

 Clearing Of Materials : 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all 

varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site 

of works on completion of works all temporary structure or obstruction including some pipes in 

underground work, if any, must also be removed. All scars of construction shall be obliterated and the 

whole site shall be left in a clear and neat manner to the satisfaction of the Engineer-In-Charge. Total 

length (in case of road project) shall be demarcated by proper chain aging anon with fixing 200m post 

as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at desired 

locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these works, 

the cost thereof being deemed to have been included in the rates of various items of works quoted by 

the contractor in the schedule of probable items of works. 

 

 Sundry Materials : 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as 

directed by the Engineer-In-Charge at his own cost before starting and during the work by which the 

departmental staff will check levels layout different works and fix up alignment and the contractor shall 

have to maintain and protect the same till completion of the work. All machineries and equipments like 

Level Machine, Staff, Theodolite etc. and other sundry material like, pegs, strings, nails flakes 

instruments etc. and also skill labour require for setting out the levels for laying out difference structures 

and alignment shall also be supplied by the contractor as per direction of Engineer-in-Charge at his own 

cost without any extra claim towards the department. 

 Supplementary / Additional items of Works: 

Notwithstanding the provisions made in the related printed tender form any item of the work which can 
be legitimately be considered as not stipulated in the specific price schedule of probable items of work 
but has become necessary as a reasonable contingent item during actual execution of work will have to 
be done by the Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed with 
manner as stated below: - 

(a)  Rate of Supplementary items shall be analysed in the 1st instant extended possible from the 
rates of the allied items of work appearing in the tender schedule. 

(b) 
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(b)  Rate of supplementary items shall be analysed to the maximum extend possible from rates of 
the allied items of work appearing in the P.W. D/(Roads) Department schedule of rates of probable 
items of work forming part of tender document Rates for the working area enforce at the time of N.I.T. 

(c)  In Case, addition items do not appear in the above Public Works (Roads) Department 
Schedule of Rates, such items for the works shall be paid at the rates entered in the Public Works 
Department Schedule of Rates for the working area enforce at the time of N.I.T. 

 

(d)  If the rates of the supplementary items cannot be computed even after applications of clauses 

stated above, the same shall be determined by analyses from market rates of material, labour and 

carriage cost prevailing at the time of execution of such items work. Profit and overhead charges (both 

together) at 10% (Ten percent) will be allowed only; the contractual percentage will not be applicable. 
 

Unbalanced market rates shall never be allowed 

Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses 

(a),(b),(c) & (d) stated above only. 

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by 
entries in the Work Order Book or any written order from the tender accepting authority. 

 Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done before 

the formal Item has been measure up and has been inspected by the Engineer-in-Charge or the Sub- 

Divisional Officer/Assistant Engineer, as the authorized representatives of the Engineer -in-Charge and 

order given by him for proceeding with the latter item of work. When however, this is not possible for 

practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant 

Engineer may do this inspection in respect of minor works and issue order regarding the latter item. 

 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be 

approved by the Engineer-in-Charge and checking the quality of such materials shall have to be done 

by the concerned Department or as directed by Engineer-in-Charge prior to utilization in the work. 

 

 Water and energy: 

The contractor shall have to arrange on his own cost, required energy for operation of equipments and 

machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in 
difference stages of execution of work. No facility of any sort will be provided for utilization of the 

departmental sources of energy existing at site of work. Arrangement for obtaining water for the work 
should also be made by the contr actor at his own cost. All cost for getting energy and / or for any 

purpose whatsoever will have to be borne by the contractor for which no claim will be entertained. 

All materials, tools and plants and all labour (skilled and unskilled) including their h ousing, water 

supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be 

arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all 

other incidental items as required for work shall also have to be borne by the Contractor without any 

extra claim from department. 
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 Road opened to traffic : 

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds 

of traffic during execution of the work. The work should be so arranged and the programmed of work 

must be as adjusted as would not disturb the smooth flow of road traffic in any way. If necessary 

diversion road should be provided and maintained by the contractor at his own cost for the entire period 

of work, if not separately provided in the tender. The Contractor should take all necessary precautions 

including guarding, lighting and barricading as necessary, to guard against the chances of injury or 

accident to the road user and traffic and ferry users during execution of the work for which nothing 

extra will be paid except otherwise mentioned in specific price schedule. The contractor will also 

indemnify the Department against consequences of any such injury or accident, if so happens, as per 

opinion of the Engineer-in-Charge, due to contractor‘s fault in compliance with any of such obligations. 
Suitable road sign as and where necessary should be provided by the contractor at his own cost as per 
direction of the Engineer-in-charge and shall also be maintained till the completion of the work. 
Road barriers with red light at night are to be placed where the existing surface is disturbed with proper 

road signs. All these shall be done at the cost of the contractor without any extra claim towards 

department. 

 Drawings : 

All works shall be carried out in conformity with the drawings supplied by this Department. The 
Contractor shall have to carry out all the works according to the departmental General Arrangement 
Drawing and Detail Working Drawings to be supplied by the Department from time to time. 

 
 Serviceable Materials : 

The responsibility for stacking the serviceable materials (as per decision of the Engineer -in-Charge) 

obtained during dismantling of existing structures/roads and handing over the same to the Engineer - 

in-charge of work of this Department lies with the contractor and nothing will be paid on this account. 

In case of any loss or damage of serviceable materials prior to handing over the same to this Department, 

full value will be recover from the Contractor‘s bill at rates as will be assessed by the Engineer-in-

charge. 

 

 
 Unserviceable Materials : 

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The 
contractor shall dressed up and clear the work site after completion of work as per direction of the 

Engineer-in-Charge. No extra payment will be made on this account. 

 
 

 Contractor’s risk for loss or damage : 

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, 

boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim 

towards department. 

 

 Idle labour & additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment 

cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. would be 
entertained under any circumstances. 
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 Charges and fees payable by contractor: 

a)  The contractor shall pay all fees required to be given or paid by any statute or any regulation 

or by-law of any local or other statutory authority which may be applicable to the works and shall 

keep the department against all penalties and liabilities of every kinds for breach of such statute 

regulation or law. 

b)  The Contractor shall save, harmless and indemnify the department from and against all claims, 

demands, suit and proceedings for or an account of infringement of any patent rights, design, trade mark 

of name of other protected write in respect of any constructional plant, machine, work, materials, thing 

or process used for or in connection with works or temporary works or any of them. 

 

 Issue of Departmental Tools and Plants : 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; 

all cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 

 
 Realization of Departmental claims : 

Any some of money due and payable to the contractor (including security deposit returnable to him) under 
this contract may be appropriated by the Government and set off against any claim of Government for 

the payment of sum of money arising out of this contract or under any other contract made by the 

contractor with the Government. 
 

 Compliance of different Acts : 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 
1852. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder 

from time to time. If he fails to do so, Engineer-in-Charge or SUPERINTENDING ENGINEER of the 
concern Circle of P.W. (Roads) Directorate may at his discretions, take necessary measure over the 

contract. The Contractor shall also make himself for any pecuniary liabilities arising out on account of 
any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate and 

license from the concerned Registering Office under the Contract Labour (Regulation & Abolition) Act, 
1970. 

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are 

called for from time to time in connection with implementation of the provisions of the above Acts and 

Rules and timely submission of the same, failing which the contractor will be liable for breach of 

contract and the Engineer-in-Charge may at his discretion take necessary measures over the contract. 

 
 Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of any 
defects therein: 

(a)  Have full regard for the safety of all persons and the Works (so far as the same are not 
completed or occupied by the department), 

(b)  provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer-in-Charge for the protection of the Works or for 
the safety and convenience of the public or others, 

 
 

Page – 33of51 



(c)  take all reasonable steps to protect the environment on and off the Site and to avoid damage 

or nuisance to persons or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation, 

(d)  Ensure that all lights provided by the Contractor shall be screened so as not to interfere with 
any signal light of the railways or with any traffic or signal lights of any local or other authority. 

 
 Commencement of work : 

The work must be taken up within the date as stipulated in the work order and completed in all respects 

within the period specified in Notice Inviting Tender. 

 Programme of work : 

Before actual commencement of work the contractor shall submit a programme of construction of work 

with methodology clearly showing the required materials, men and equipment. The contractor will 

submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time 

table divided into four equal periods of progress of work to complete the work within the specific period 

for approval of the Engineer-In-Charge who reserves the right to make addition, alterations and 

substitutions to such programme in consultation with the contractor and such approved programme shall 

be adhered to by the contractor unless the same is subsequently found impracticable in part or full in 

the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, 

showing sufficient reasons therein for modification of programme. The conditions laid down in clause 

2 of the printed tender form regarding the division of total period and progress to work and the time 

table there for as provided in the said clause shall be deemed to have been sufficiently complied with 

the actual progress of work and does not fall short of the progress laid down in the approved time table 

for one fourth, half and three fourth of time allowed for the work. 

 

 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification 

ion or adjustment becomes necessary the contractor shall have to do the same at his own cost according 

to the direction of the Engineer-in-Charge. During progress of works, if any, error appears or arises in 

respect of position, level, dimensions or alignment of any part of the work contractor shall at his own 

cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting out that may be 

done or checked by either of them shall not in any way relieve the contractor from their responsibility 

for correctness and rectification thereof. 

 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or 

overhead service utilities viz. Electricity, Telephones, Gas, Water pipe s, Sewers etc. In case 

disturbances of service utilities is found unavoidable the matter should immediately be brought to the 

notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by the 

Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the service utilities 

are damaged or disturbed in any way by the contractor during execution of the work, the cost of 

rectification or restoration of damages as would be fixed by the Engineer -in-Charge concerned will be 

recovered from the contractor. 
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 Testing of qualities of materials & workmanship : 

All materials and workmanship shall be in accordance with the specifications laid down in the contract 

and also as per M.O.R.T. & H‘s specification for Road and Bridge Works (Latest Revision) and relevant 

IS codes and the Engineer-In-Charge reserves the right to test, examine and measure the 

materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any 

suitable place. The contractor shall provide such assistance, instrument, machine, labour and materials 

as the Engineer-in-Charge may require for examining, measuring and testing the works and quality, 

weight or quantity of materials used and shall supply samples for testing as may be selected and required 

by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside 

Laboratory as per instruction of Engineer -in-Charge. The cost of all such tests shall be borne by the 

agency and that must be considered during quoting rate. 

 Timely completion of work : 

All the supply and the work must have to be completed in all respects within the time specified in Notice 

Inviting Tender from the date of commencement as mentioned in work order. Time for completion as 

specified in the tender shall be deemed to be the essence of the contract. 

 
 Procurement of materials : 

All materials required to complete execution of the work shall be supplied by the contractor af ter 
procurement from authorised and approved source. 

 Rejection of materials : 

All materials brought to the site must be approved by the Engineer -In-Charge. Rejected materials must 

be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In case 

of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such removal 

at the cost and expense of the contractor and the contractor shall not be entitled to claim for any loss or 

damage of that account. 

 Implied elements of work in items : 

Except of such items as are included in the Specific Priced Schedule of probable items and approximate 
quantities no separate charges shall be paid for traffic control measures, shor ing, shuttering, dewatering, 
curing etc. and the rates of respective items or works are to be deemed as inclusive of the same. 

 Damaged cement : 

Any cement lying at contractor‘s custody which is found at the time of use to have been damaged 

shall be rejected and must immediately be removed from the site by the contractor or disposed of as 

directed by Engineer-in-Charge at the costs and expenses of the contractor. 

 Issue of Departmental Materials : 

Departmental materials will not be issued under any circumstances. 

 Force Closure : 

In case of force closure or abandonment of the works by the Department the contractor will be eligible 
to be paid for the finished work and reimbursement of expenses actually incurred but not for any losses. 
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 Tender Rate : 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the 

priced schedule of probable item of work. The quantities for various other items of works as shown in 

the priced schedule of probable items of works are based on the drawing and design prepared by the 
Department. If variations become necessary due to design consideration and as per actual site 

conditions, those have to be done by the contractor at the time of execution at the rate prescribed in the 
tender condition. No conditional rate will be allowed in any case. 

 
 Delay due to modification of drawing and design : 

The contractor shall not be entitled for any compensation for any loss due to delays arising out of 
modification of the drawing, addition & alterations of specifications. 

 
 Additional Conditions : 

A few additional conditions under special terms and conditions : 

 

 Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & 
unserviceable) earth, rubbish, materials etc. as per direction of the Engineer -in-Charge. 

 Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroy and all other duties, if 
any. 

 Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end chain age of 
the work -site with aluminium plate hoisted on steel tubular pipe/ angle post to a height of 1.5 
Metre at the cost of the contractor including fitting, fixing, painting, lettering etc. complete as per 
direction of Engineer-in-Charge. 

 The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of 
Engineer-in-Charge. 

 Deep excavation of trenches and left out for days shall be avoided. 
 Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule. 
 The whole work will have to be executed as per Departmental drawings available in this connection at 

the tender rate. 
 Income Tax Will be deducted from each bill of the contractor as per applicable rate and rules in force. 

 

 In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West 

Bengal Finance (Sales Tax) Act, 1994 necessary S.T / VAT will be deducted as per rate in force from 

the bill in addition to other deduction as per extent rules. 

 

 Payment of Bills: 

As mentioned in clause 5 of the NIT 

C.52 Refund of Security Deposit: 

As mentioned in Cl. No. 18 of NIT. 

C.52 Arbitration & Security Deposit: 

As mentioned in Cl. 13 of NIT 

 

SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 
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 Name of 

Work : 

As per Detailed NIT 

SECTION - D 

Special Specification for Road Works 

 

 Site Condition : 

The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed 

construction difficulties and problems, if any, to start, to continue and complete the work within the 

time as stipulated in this tender without dislocation of normal traffics during day as well as to night. No 

interruption in works due to any site condition shall be engaged as to complete the work in time. The 

execution of the work should however be planned and phased so that there are no undue hazards to the 

movement of normal traffic over the road. No additional payment will be entertained on this account. 

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete 

roads and over the weak and damaged culverts should be taken into consideration by the Contractor. 

The materials for the work may be required to carry over kutcha roads. These approach roads should be 

maintained by the Contractor at his own cost. 

 

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if 

there be, should be noted by the bidder. No rate or time will be allowed on these accounts as stated. The 

bidder should quote his rate taking into consideration regarding security of the materials. Nothing would 

be entertained under any circumstances beyond the respective tendered provisions. 

 
 Preliminaries : 

During execution of the work contractor will remain responsible for providing reasonable facilities to 

traffic on the road and also lighting and guarding of the road during night for its safety while the work 

is in progress and no extra rate will be paid on this account before taking up the work. 

Approximately half of the road width including one flank shall be kept clear to the traffic from all 

obstruction and the surface shall be properly cleaned and levelled as far as possible. Sign Boards / 

Direction Boards are to be erected at required points of specified size indicating in red letters on a white 

back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the agency. 

Road barriers shall be placed wherever the existing road surface disturbed with proper' road signs. During 

night, these should be provided with the light, Night Guard e.g. 'Chowkidar' for watching the barrier etc. 

shall also be maintained by the Contractor to give due warning to road users specially at night. 
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 Embankment & Sub-Grade : 

( As per clause-305 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 
 

 Scope: 

The top 500 mm of the road embankment over the entire formation width and directly supporting the 
road pavement will be termed as 'Sub-Grade'. 

D.1.2. Compaction : 

Each layer of the material shall be thoroughly compacted to the densities as specified in tender. 

Subsequent layers shall be placed only after the finished layer has been tested and accepted by the 

Engineer-in-Charge. 

 Density & Compaction requirements 

for embankment and sub-Grade: (following table as guideline) 
 

 

 

Type of work/material 

Maximum Relative compaction as 
laboratory dry percentage of maximum 
unit weight laboratory dry density 
(tested as per (As per 
IS:2720(Pt-8)) IS: 2720 (Pt-8)) 

 
 

1 

(i 
u 

Embankment : 
e 
(i 
e 
to 

) Embankment height   

pto 3m not subjected to 1.52 gm/cc Not less than 95% 
xtensive flooding   

i) Embankment height   

xceeding 3m subjected 1.60 gm/cc Not less than 95% 
extensive flooding   

 

2 

Sub-grade and  

----- 
 

1.75 gm/cc 
 

Not less than 97% earthen shoulder/ -- 

verges/ backfill : 

 
3 

(i) 
p 

Expensive clays (i 

e 

Sub-grade and 500mm 
------ Not allowed ortion below sub-grade 

i) Remaining portion of   

mbankment ------ Not less than 90% 

When density measurement reveals any soft areas  in  the  embankment/sub  -grade  earthen  shoulder  (verge), further 
compaction shall be carried out as directed by the Engineer. Inspite of that, the specified compaction is not achieved, the 
materials in the soft areas shall be removed  replaced  by  approved  materials,  compacted  to  the density requirements 
and satisfaction of the Engineer. 

 Drainage : 

The surface of the embankment/sub-grade at all times during construction shall be maintained at such a 
cross fall (not flatter than that required for effective drainage of an 

earthen surface) as will shed water and prevent ponding. 
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 Granular Sub-Base & Base : 

( As per clause-401 & 404 of ‗Specification for Road and Bridge Works of MORTH‘ ) 

 Granular Sub-Base : 

 Scope: 

The work shall consist of laying and compacting well graded materials on prepared sub - grade in 

accordance with the requirement as per specifications. The material shall be laid in one or more layers 

as sub-base or lower sub-base and upper sub-base as necessary according to lines, grades and cross 
sections as shown on the drawings or as directed by the Engineer-in-Charge. 

 Materials : 

The materials to be used for the work shall be natural sand, muram, gravel, crushed stone, or 

combination thereof depending upon the grading requirement. Materials like crushed slag, crushed 

concrete, brick metal and kankar may be allowed only with the specific approval of Engineer-in- 

Charge. The materials shall be free from organic or other deleterious constituents and conform to one 

of three grading as stipulated. 

 Physical Requirements aggregates: 

The material shall have a 10% fines value of 50KN or more (for sample in soaked condition & tested 

in compliance with BS: 812, Pt.-111). The water absorption of coarse aggregate shall be determined as 
per IS: 2386, Pt.-3 and if this value greater than 2%, soundness test shall be carried out as per IS: 

383. For Grading-II & Grading-III materials, the CBR shall be determined at the density and moisture 

content likely to be developed in equilibrium conditions which shall be taken as being the density 
relating to a uniform air void content of 5%. 

 Grading of materials: 

 For Closed Graded G.S.B : 
 

IS Sieve 

Designation 

Percentage by weight passing the IS Sieve 

 
Grading - I 

 
Grading - II 

 
Grading – III 

75 mm 100 ---- ---- 
52 mm 80-100 100 ---- 
26.5 mm 55-90 70-100 100 
9.5 mm 35-65 50-80 65-95 
4.75 mm 25-55 40-65 50-80 
2.36 mm 20-40 30-50 40-65 
425 10-25 15-25 20-35 
75 3-10 3-10 3-10 

Minimum CBR 
30 25 20 

Value 
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 For Coarse Graded G.S.B : 
 

 
IS Sieve Designation 

Percentage by weight passing the IS Sieve 

Grading - I  Grading - I 
75 mm 100 75 mm 100 
52 mm ---- 52 mm ---- 
26.5 mm 55-75 26.5 mm 55-75 
9.5 mm ---- 9.5 mm ---- 
4.75 mm 10-30 4.75 mm 10-30 
2.36 mm ---- 2.36 mm ---- 
425 ---- 425 ---- 
75 < 10 75 < 10 

Minimum CBR 
30 

Minimum CBR 
Value 30 

Value 

For both the gradations, the materials passing 425   sieve for all the three grading when tested according 

to IS : 2720, Pt.-5 shall have Liquid Limit not more than 25 percent and Plasticity Index not more 

than 6 percent. 

 Preparation of sub-grade & Preparation of mix : 

Immediately prior to the laying of sub-base materials the sub grade shall be prepared by removing all 

vegetation and other extraneous materials, lightly sprinkled with water, if necessary, and rolling with 

one pass of at least 8-10 ton smooth wheeled roller to make the laying bed as per true line, level and 

cross-fall/ camber. 

When the sub-base materials consists of combination of materials mentioned he re-in-above, mixing 

shall be done mechanically by the mixing-place method, otherwise mixing shall be done as per direction 
of Engineer-in-Charge. 

 Spreading an compaction : 

Spreading and compaction shall be done as per clause-401.4.2of ‗Specification for Road and Bridge 

Works of MORTH‘. The sub-base material of grading as specified in the contract shall be spread on the 

prepared sub-grade by any approved method. The thickness of loose layers shall be so regulated that 

the minimum thickness of the layer after consolidation does not exceed 100 mm or as specified in the 

contract. Moisture content of the loose material may be checked where necessary, in accordance with 

IS: 2720 (Pt -2) and suitably adjusted by sprinkling water. After water has been added the materials 

shall be processed by approved means, if so directed by the Engineer in charge, until the layer is 

uniformly wet. 

Immediately thereafter, rolling shall be started with at least 8-10 tonnes smooth wheeled Roller. Rolling 

shall commence at the edges and progress towards the centre longitudinally except that on super-elevated 

portions where it shall progress from the lower to the upper edge parallel to the centreline of the pavement. 

Each pass of the roller shall uniformly overlap not less than one -third of the track made in the preceding 

pass. During rolling, the grade and cross fall shall be checked with the help of straight edge and camber 

board respectively and any high spots on depressions which become apparent, shall be corrected by 

removing on adding fresh material. Rolling shall be continued till the density achieved is at least 98% of the 

maximum dry density for the material determined as per IS: 2720 (Part -8). The surface of any layer of 

material on completion of compaction shall be well closed free from movement under compaction 

equipment and from compaction planes, ridges, cracks or loose material. All loses segregated or otherwise 

defective areas shall be made good to the full thickness of layer and re-compacted. 
 

Page - 40of51 



 Jhama Metal Consolidation : 

 Scope: 

This work consists of clean, crushed aggregates mechanically interlocked by rolling and bonded 
together with screening, binding material, where necessary and water laid on a 

prepared sub-grade/sub-base/ base or existing pavement, as the case may be and finished in accordance 

with the requirements of stipulated specifications and in conformity with the lines, grades, cross section 

and thickness as per approved plans or a directed by the Engineer in charge. 

 Materials for Jhama Metal : 

Jhama metal of size 40 mm to 70 mm shall be obtained by breaking good quality kiln burnt jhama bats, 
must not be spongy or with any coating of foreign materials, uniformly vitrified and heavily picked 

jhama brick and the colour should be copper red to black. The metal should be more or less cubical in 
shape. 

 Grading of materials & Physical requirement : 

Grading of Jhama materials should conforms to the following gradation or as directed by Engineer-in- 
Charge. 

Grading 

Type 

 
Size Range 

IS Sieve 

Designation 

Percentage by 
weight 

   passing the IS Sieve 
    

 
 

Grading-1 

 
 

90mm to 45mm 

125 mm 100 
90 mm 90-100 

63 mm 25-60 

45 mm 0-15 

22.4 mm 0-5 

 
 

Grading-2 

 
 

63mm to 45mm 

90 mm 100 
63 mm 90-100 

52 mm 25-75 

45 mm 0-15 

22.4 mm 0-5 

Impact Value under wet condition should only be tested in accordance with IS: 5640. (Shall not exceed 

30%) 

 
 Construction Operations : 

Immediately prior to the laying of sub-base, the sub grade finished shall be prepared by removing all 

vegetation and other extraneous matter, lightly sprinkled with water, if necessary, and rolling with one 

pass of at least 8-10 ton smooth wheeled roller 

 

 

 

Page - 41of51 



 Spreading and Compacting : 

The course aggregates shall be spread uniformly and evenly open the prepared sub-base to proper profile 

by using templates placed across the road about 6 metres apart in such quantities that the thickness of 

each compacted layer shall not more than 100 mm for Grading-I and 75mm for Grading- 

2. The spreading shall be done from roadside stacks. In no case shall be aggregates be dumped in heaps 
directly on the surface prepared to receive the aggregates. The surface of the aggregates spread shall be 

carefully checked with templates and all high or low spots and segregated spots shall rectified by 
removing or adding aggregates as may be required. The surface shall be checked frequently with a 

straight edge while spreading and rolling so as to ensure a finished surface as per approve d plans or 

as directed by the Engineer-in-Charge. 
Immediately following the spreading of the course aggregates, rolling shall be started with at least 8- 10 
ton smooth wheeled roller of approved type. Except on super-elevated portions where the rolling shall 
proceed from inner edge to the outer, rolling shall begin from the edges gradually progressing towards 
the centre. First the edges shall be compacted with roller running forward and backward. The roller 
shall then move inwards parallel to the centre line of the road, in successive passes uniformly lapping 
preceding trace by at least one half width. Rolling shall be continued until the aggregates are thoroughly 
keyed and if required and desired by Engineer-in-Charge screening of approved type shall be applied 
to produce a dense, compacted mass as per requirement. The roller surface shall be checked transversely 
and longitudinally with template land any irregularities corrected by loosening the surface adding or 
removing necessary amount of aggregates and re-rolling until the entire surface conforms to desired 
camber and grade. In no case shall the use of screenings be permitted to make up depressions. 

 Wet Mix Macadam : 

( As per clause-406 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 Scope: 

This work shall consists of laying compacting, cleaning, crushed, graded, aggregate and granular 

materials and premixed with water to a dense mass on a prepared sub -base/base or existing pavement 
in accordance with the requirement of the specification indicated in the table. The material shall be laid 

in one or more layers as necessary to lines, grades and cross-sections as directed by the Engineer in 
charge. 

The thickness of a single compacted Wet Mix Macadam layer shall not be less than 75 mm nor more 
than100mm and compaction shall have to be done by Vibratory Roller as per the approval of the 
Engineer in charge. Rolling should continue till density achieved is at least 98 percent maximum dry 
density as per IS: 2720(Part VIII). 

 Grading requirement for Aggregates: 

As per following table :- 
 

IS Sieve Designation   Percent by w  eight  
  passing the IS Sieve 

52 mm   100  
45 mm 95-100 
26.5 mm -----  

22.4 mm 60-80  

11.2 mm 40-60  

4.75 mm 25-40  

2.36 mm 15-30  

600 8-22  

75 0-8  

Materials finer than 425 shall have Plasticity Index (PI) not exceeding 6. 
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Preparation of Mix : 

Wet Mixed Macadam shall be prepared in a approved mixing plant of suitable capacity having 

provision for controlled addition of water and forced/positive mixing arrangement like Pug mill of 
Pan type mixer on concrete batching plant. 

Spreading of Mix : 

Immediately after mixing, the aggregate shall be spread uniformly and evenly upon the prepared sub-
base/base in required quantities. The mix may be spread either by a paver finisher or motor grader. 

The surface of the aggregate so laid shall be carefully checked with templates and all high or low spots 

remedied by removing or adding aggregate as may be required. No segregation of larger and fine 

particles should be allowed. The aggregate as spread should be of uniform gradation with no pockets 

of fine material 

Compaction of the Mix : 

After the mixed have been laid to the required thickness grade and cross fall /camber, the same shall 

be uniformly compacted to the full, depth as per the specification. The compaction shall be done with 

a help of Vibratory Roller of minimum static weight of 80 K N tol00 K N or equivalent capacity 

roller. 

Water Bound Macadam : 

( As per clause-404 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 
 

 Scope: 

Description water bound macadam consist of clean, crushed aggregates mechanically interlocked by 

rolling and bonded together with screening, binding material, where necessary and water laid on a 

prepared sub-grade/sub-base/ base or existing pavement, as the case may be and finished in accordance 

with the requirements of stipulated specifications and in conformity with the lines, grades, cross 

section and thickness as per approved plans or a directed by the Engineer in charge. 

 Preparation of base : 

The sub-base to receive the W.B.M. course shall be prepared to the specified line and camber and made 

free of dust and other extraneous materials. Pothole and depressions shall be corrected in an approved 

manner and rolled until firm with the materials used in sub - base. 

 Spreading Course Aggregates : 

The course aggregates shall be spread uniformly and evenly open the prepared sub-base to proper 

profile by using templates placed across the road about 6 metres apart in such quantities that the 

thickness of each compacted layer is not more than 100 mm for grading I 

&  75 mm for grading in II & ill. The spreading shall be done from roadside stacks. In no case 
shall be aggregates be dumped in heaps directly on the surface prepared to receive the aggregates. The 

surface of the aggregates spread shall be carefully checked with templates and all high or low spots 
remedies by removing or adding aggregates as may be required. The surface shall be checked 

frequently with a straight edge while spreading and rolling so as to course a finished surface as per 

approved plans or as directed by the Engineer –in-Charge. 
The course aggregates shall not normally be spread more than 3(three) days in advance of the 
subsequent construction operations. 
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Compaction of the Mix : 

Immediately following the spreading of the course aggregates, rolling shall be started with at least 8-10 

ton tandem or vibratory rollers of approved type. Except on super -elevated portions where the rolling 

shall proceed from inner edge to the outer, rolling shall begin from the edges gradually progressing 

towards the centre. First the edges shall be compacted with roller running forward and backward. The 

roller shall then move inwards parallel to the centre line of the road, in successive passes uniformly 

lapping preceding trace by at least one half width. Rolling shall be discontinued when the aggregates 

are partially compacted with sufficient void space in them to permit application of screening. The roller 

surface shall be checked transversely and longitudinally with template land any irregularities corrected 

by loosening the surface adding or removing necessary amount of aggregated and re-rolling until the 

entire surface conforms to desired camber and grade. In no case shall the use of screenings be permitted 

to make up depressions. 

 
Application of Screenings : 

After the course aggregates has been rolled partially with sufficient void spans, screenings to completely fill 

the interstices shall be applied gradually over the surface. These shall not be damped or wet at time 

of application. Dry rolling shall be done while the screenings are being spread so that vibration of the 

roller causes them to settle into the voids of the course aggregates. The screenings shall be spread 

uniformly in successive thin layers either manually or mechanically. 

The screenings shall be applied at a slow and uniform in to the course or more application so as to ensure 

filling of all voids. This shall be accompanied by dry rolling and rigorous booming. These operations 

shall continue until no more screenings can be forced into the voids of the course aggregates. The 

spreading, rolling and brooming of screenings shall be carried out in only such length of the road which 

could be completed within one day's operation. 

Sprinkling of Water Grouting : 

After the screenings have been applied, the surface shall be copiously sprinkled with water, swept and 

rolled. Hand brooms shall be used to sweep the wet screenings into void and to distribute them evenly. 

The sprinkling, sweeping and rolling operations shall be continued, with additional screenings applied 

as necessary until the course aggregates has been thoroughly keyed, well bonded and firmly set in its 

full depths and a grout has been formed at screenings. Care shall be taken to se that the base or sub 

grade does not get damaged due to the addition of excessive quantities of water during construction. 

Setting, Drying and Curing : 

After compaction of water bound macadam course, the payment shall be allowed to dry overnight. 

Next morning hungry spots shall be filled with screenings as directed lightly sprinkle with water; if 

necessary, and rolled this surface shall be cured for at least 3 days. No traffic shall be allowed in the 

road until the macadam has set. The compacted W B M course should be allowed to completely dry and 

set before the next pavement course is laid over it. 
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 Physical Requirements of Course Aggregates for Water Bound Macadam for 

Sub-base /Base Courses : 
 

Test Test Method Requirement 

 

Los  Angeles Abrasion 

Value 

 

IS-2386 (Part-4) 
 

40 percent (max.) 

OR   

 

 

 

Aggregate Impact value 

2386 (Part-4)  

 

30 percent (max.) 

OR 

IS 5640 

(For brick metal, kankar, 

Laterite etc which get 

softened in presence of 

water to be tested under 
wet 

conditions). 

Combined Flakiness and  

IS- 2386 (Part-1) 
 

40 percent (max.) Elongation Index 

(Total) 

 Grading Requirement of Course Aggregates : 

 Aggregate Grading : 

Grading  
Size Range 

IS Sieve 
Designation Percent by Wt. 

Type Passing 

 

 

Grade-3 

 
 

52 mm to 22.4 

mm 

63 mm 100 

52 mm 95-100 

45 mm 65-90 

22.4 mm 0-10 

11.2 mm 0-5 

 
 

Grade-2 

 
 

63m to 45m 

90 mm 00 
63 mm 90-100 
52 mm 25-75 

45 mm 0-15 

22.4 mm 0-5 

 

 

Grade-1 

 

 
90mm to 

45mm 

125 mm 100 

90 mm 90-100 

63 mm 25-60 

45 mm 0-15 

22.4 mm 0-5 
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Compacted thickness of single layer with Grade-1 aggregate should not exceed 100mm and Compacted 

thickness of single layer with Grade-2 and Grade-3 should not exceed 75mm. 

 
 Grading of Screening: 

Grading  
 

Size of screening 

IS Sieve 
Designation 

Percent by Wt. 

Type Passing 

 

Screenin 

g 

 

 

13.2 mm 

13.2 mm 100 

11.2 mm 95-100 
Type-‗A‘ 5.6 mm 15-35 
 180 0-10 

 
Screening 

 

11.2 mm 

11.2 mm 
 

100 

 

Type-‗B 
5.6 mm 90-100 

180 15-35 

 
 

 Blinding Materials : 

Blinding materials to be used for water bound macadam as a filler material meant for preventing reveling, 

shall comprise of a suitable materials approved by the Engineer in charge having a P I Value of less than 

6 where the road will not be immediately open to traffic and P I Value of 9 when the road will be 

immediately be opened to traffic. Quantity of blinding materials to be used as provided in the item of 

work. 

 Primer Coat Over Granular Base : 

( As per clause-502 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 

 Scope: 
The work shall consist of application of single coat of bituminous primer to an absorbent granular surface 

preparatory to any superimposed bituminous treatment. 

 

 Materials: 

The choice of bituminous primer shall depend upon the porosity characteristics of the surface to be primed 
and shall be decided by the Engineer in charge. 

 

 Weather and Seasonal Limitation : 

The bituminous primer shall applied on a wet surface or during dust storm when the weather is foggy or 
rainy 

 
 

 Equipment : 

The primer distributor shall be equipped for spraying the material uniformly at the specified rates and 

temperatures 

 

Page – 46of51 



 Preparation of road surface : 

The surface to be primed shall be swept clean, free from dust and shall be dry. It shall shape to the specified 
grades and section. It shall also be free from dust, any other irregularities and segregated materials: 

minor depressions and potholes may be ignored until the surface is primed, after which they shall 
patched with a suitable premix material prior to the surface treatment. 

 Application of bituminous primer : 

The bituminous primer shall be spread uniformly over the dry surface as prepared by using suitable and 
approved sprayer at specified rates and temperature so as to provide a uniform unbroken spread of 
primer. 

Temperature of application of a primer needs only be high "enough to permit the primer to be effectively 
sprayed through suitable sprayer to cover the granular base surface uniformly. The temperature of 
bitumen emulsion at the time of application may vary from 10°C to 50°C. Any scale of excess primer 
left on any part of the surface should be swept out over the adjacent surface. 

 Bituminous Construction : 

( As per clause-501 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 Materials : 

( As per clause-501.2 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 Bitumen : 

The binder shall be a penetration bitumen of VG(30)/60-70 Grade as per IS: 73-1961/ IS:73-2006 or an 
appropriate grade to the region, traffic, rainfall and other environmental conditions as per stipulation 
of ‗Specification for Road and Bridge Works of MORTH‘ or as directed by the Engineer-in-charge. 
The approved brand of Cationic Bitumen Emulsion shall be decided by the Engineer in charge. 

 Aggregates : 

The aggregates shall consist of crushed stone. They shall be clean strong durable of fairly cubical shape and 

free from disintegrated pieces, organic of deleterious matters and adherent coating and of low porosity. 
The aggregates shall satisfy the physical requirements set forth below. 
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 Constructional Operation : 

( As per clause-501.3 & 501.4 of ‗‘Specification for Road and Bridge Works of MORTH) 

For Premixed method: HMP of approved type shall be employed for mixing the aggregates 

with the bituminous binder. For 60-70/VG-30 Grade bitumen, the binder shall be heated 

to a temperature between 150°C- 165°C in approved boilers. The aggregates 
 

Sl. No TEST TEST METHOD ITEM OF WORKS FOR 
BITUMINOUS 
MACADUM 

ITEM OF WORKS FOR 
MIX SEAL SURFACING 

1 LOS ANGALES ABRASION VALUE 
OR 

AGGREGATE IMPACT VALUE 

IS: 2386 (PART- 4) 40% MAXIMUM 
 

 
30% MAXIMUM 

40% MAXIMUM 
 

 
30% MAXIMUM 

2 COMBINED FLAKINESS AND 
ELONGATION INDEX (TOTAL) 

IS: 2386 (PART- 1) 30% MAXIMUM 30% MAXIMUM 

3 STRIPPNG VALUE IS: 6241 95% MAXIMUM 95% MAXIMUM 

 

 

 

 
4 

SOUNDNESS    

i) LOSS WITH SODIUM SULPHATE 
54 CYCLES 

 

 

 
IS: 2386 (PART -5) 

12% MAXIMUM 12% MAXIMUM 

ii) LOSS WITH MAGNESIUM 
SULPHATE 5 CYCLES 
WATER ABSORPTION 

18% MAXIMUM 18% MAXIMUM 

should be dry and suitable heated to a temperature from150°C- 170°C separately before 

these are mixed with hot bitumen in the HMP, provided the difference in temperature 

between the binder and aggregate at no time exceeds 14°C. The mixing of binder with 

aggregates shall be continued until the same are thoroughly coated with the binder and 

temperature of the mix should not exceeded165°C. The mix shall immediately be 

transported from the HMP to the laying site. The laying temperature of the mix shall not 

be less than 125°C. All rolling (breakdown, intermediate and finishing) as per clause -501.6 of 

‗Specification for Road and Bridge Works of MORTH should be completed before temperature of the 

mix comes down to 90°C. 

 Spreading and rolling : 

( As per clause-501.5 & 501.6 of ‗‘Specification for Road and Bridge Works of MORTH’) 

The premixed materials shall be filled in the potholes with rakes to required thickness without any undue 

loss of time and compacting the same with at least 8-10 ton tandem or vibratory roller. When the 

roller has passed over the whole area once any high spots or depression which becomes apparent shall 

be corrected by removing or adding premixed materials and finishing the top of the repaired surface, 

leveled with the adjoining area and completely sand blinding at the rate as specified in the respective 

item of works. Rolling operation shall be completed in all respects before the temperature of the mix 

falls below 80°C. The roller wheels shall be kept damp. 
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 Open graded premix carpet : 

( As per clause-511 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 
 Scope : 

This work shall consist of laying and compacting an open graded carpet of 2 cm thickness in a single course 
composed of suitable small sized aggregates, premixed with bituminous binder on a previously prepared 
base, in accordance with the requirements of these specification to serve as a wearing course 

 Binder : 

The binder shall be a penetration bitumen of 60-70/ VG-30 Grade as per IS: 73-1961 or an appropriate grade 
to the region, traffic, rainfall and other environmental conditions as per stipulation of 

‗Specification for Road and Bridge Works of MORTH‘ or as dir ected by the Engineer-in-charge. The 

approved brand of Cationic Bitumen Emulsion for tack coat, if applied shall be decided by the Engineer 

in charge. 

 Aggregates : 

The aggregates shall consist of crushed stone, crushed gravel/shining or other stone. This shall be clean, 

durable, fairly cubical in shape and free from disintegrated pieces organic or other deleterious matters 
and adherent coating. They shall preferably be hydrophobic and of low porosity. 

 Construction Operation : 
As per clause-D.7.5 of this section & clause-511 of ‗‘Specification for Road and Bridge Works of MORTH‘. 

 Mix Seal Surfacing : 

( As per clause-512 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 

 Scope : 

This work shall consist of laying and compacting mix seal surfacing in a single course composed of suitable 
aggregates premixed with a bituminous binder on a previously prepared base, in accordance with the 

requirements of these Specifications, to serve as a wearing course. 

 Binder : 
The binder shall be a penetration bitumen of 60-70 Grade as per IS: 73-1961 or an appropriate grade to the 

region, traffic, rainfall and other environmental conditions as per stipulation of ‗Specification for Road 
and Bridge Works of MORTH’ or as directed by the Engineer-in-charge. The approved brand of 

Cationic Bitumen Emulsion for tack coat shall be 

Decided by the Engineer in charge. 

 Aggregates : 

The aggregates shall consist of crushed stone, crushed gravel/shining or other stone. This shall be clean, 

durable, fairly cubical in shape and free from disintegrated pieces organic or other deleterious matters 

and adherent coating. They shall preferably be hydrophobic and of low porosity. 

 Aggregate Gradation : 
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IS Sieve Designation 

Percent by weight passing the sieve  

For Type-‗A‘ MSS For Type-‗B‘ MSS  

13.2mm ----- 100  

11.2mm 100 88-100 
5.6mm 52-88 31-52 

2.8mm 14-38 5-25 

90 micron 0-5 0-5 

 



 Construction Operation : 

As per clause-D.7.5 of this section & clause-511 of ‗‘Specification for Road and Bridge Works of 

MORTH’. 

 Proportioning of materials : 

The total quantity of aggregates used for Type ‗A‘ or ‗B‘ Mix Seal Surfacing shall be 0.27 cubic metres 

per l0 square metres area. The quantity of binder used for premixing in terms of straight-run bitumen 

shall be 22.0kg and 19.0 kg per 10 square metres area for Type A and B surfacing respectively 

 Opening to Traffic : 

Traffic may be allowed after completion of the final rolling when the mix has cooled down to the 

surrounding temperature. After rolling is complete, traffic may be permitted for movement on the newly 

laid bituminous surface. Spreading of stone dust in extreme emergency case be allowed on freshly laid 

bituminous surface and in that eventualities cost of stone dust shall deemed to have been included in 

the rate and no extra cost on this account whatsoever will be admissible 

 Seal Coat : 

( As per clause-513 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 
 

 Scope : 

This work shall consist of application of seal coat for sealing of the voids in a bituminous surface laid to 
the specified levels, grade and cross fall/ camber. 

 Materials : 

 Binder : 

The binder shall be a penetration bitumen of 60 -70 Grade as per IS: 73-1961 or an appropriate grade 

to the region, traffic, rainfall and other environmental conditions as per stipulation of ‗Specification for 
Road and Bridge Works of MORTH‘ or as directed by the Engineer-in-charge. The approved brand of 

Cationic Bitumen Emulsion for tack coat shall be decided by the Engineer in charge. Quantity of 
bitumen shall be as stipulated in the ‗Specific Priced Schedule of probable items with approximate 

quantities‘. 

 

 Aggregate : 

(i)  For Type-„A‟ Seal Coat : Stone chips of appropriate size, 100 percent passing through 

11.2mm sieve and fully retained on 2.36mm sieve, with angular fragmented, clean, hard, tough and 

durable type shall be used. Quantity of stone chips shall be as stipulated in the ‗Specific Priced Schedule 

of probable items with approximate quantities‘. 

(ii)  For Type-„B‟ Seal Coat : Sand or Grit of appropriate size, 100 percent passing 

through 2.36mm sieve and fully retained on 180 micron sieve with clean, hard, uncoated, dry type 
free from soft or flaky/elongated materials, organic and other deleterious substances shall be used. 

Quantity of Sand or Grit shall be as stipulated in the ‗Specific Priced Schedule of probable items with 
approximate quantities‘. 

 

 Preparation of surface: 

The seal coat shall be applied immediately after laying of bituminous course which is required to be 
sealed. Before application of seal coat materials the surface shall be clean free of any dust or any 

extraneous materials. Tack coat with appropriate rate shall be applied on old bituminous surface with 
specific prior permission of Engineer -in-Charge. 
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 Construction Operation : 

As per clause-513.3.3 for Type-‗A‘ Seal Coat & clause-513.3.4 for Type-B Seal Coat of 

‗‘Specification for Road and Bridge Works of MORTH‘. 

 

 “Specification for Road & Bridge Works” by MORTH : 
The work specification as laid down in ―speciation‘s for Road & Bridge Work s‖ by MORTH (4th 
revision) shall be final and binding, in case if any work procedure found unsuitable/ not mentioned/ 
amended as stated in this Price Bid. 

E.10. Mastic Asphalt: 

(As per clause-515 of ‗‘Specification for Road and Bridge Works of MORTH‘ ) 
 

F.11. Bituminous Macadam: 

(As per clause-504 of ‗‘Specification for Road and Bridge Works of MORTH‘) 
 

G. 12. Dense Graded Bituminous Macadam: 

(As per clause-507 of ‗‘Specification for Road and Bridge Works of MORTH‘) 
 

H. 13. Bituminous Concrete 

(As per clause-509 of ‗‘Specification for Road and Bridge Works of MORTH‘) 

 

 

 

 
SUPERINTENDING ENGINEER 

West Bengal State Warehousing Corporation 
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CHECK LIST 

 
The bidders may ensure following documents are submitted in TECHNICAL DOCUMENTS 
folder: (Do not submitted extra paper) 
 

List of Documents Submitted (Yes/No) 

1. EMD  

2. GST  

3. PAN CARD  

4. AADHAR/ VOTER CARD  

5. Pre-qualification  

6. Technical personnel  AS STATED IN PAGE 
– 3 OF 51 

 

7. INCOME TAX RETURN AS APPLICABLE  

8. PTAX CURRENT YEAR (Challan/ 
Certificate) 

 

9. TRADE LICENCE CURRENT YEAR  

10. AFFIDAVIT X & Y  

11. FORM  I TO VI  

12. MACHINERIES AS STATED IN PAGE – 9 
OF 52 

 

13. CREDENTIAL  

 
 

 
 
SEALED AND SIGNED 
DATE - 

 

 


