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Memo no.  419/ENGG/SWC/2025-26                                                                       Date: 22.09.2025 

NOTICE INVITING E-TENDER 

E-Tender is invited by the Senior Superintending Engineer, West Bengal State 
Warehousing Corporation, for the work Detailed in the table below. 

The detailed e-Tender document can be downloaded (after Newspaper Publication) 
from https://wbtenders.gov.in 

Bidders has to submit his bid correctly duly digitally signed in this portal. 

 
Sl. 
No

. 

 
Name of the 

work 

 
Estimated 
Amount 

(Rs.) 

 
Earnest 
Money 

(Rs.) 

 
Period of 

Completion 

Cost of 
Tender 

Document 

 
Name of the 
Concerned 

Office 

 
Eligibility 

of 
Contractor 

1
. 

Construction of 
10,000 Sq.ft. Non 
Food Godown and 
Office Block 
within Alipurduar 
Warehouse 
premises. 

 
3,31,99,80
8.00 

 
2.00% of 

Estimated 
amount i.e. 
Rs 
6,63,996.00 

 

 
365 days 
from the 
date of 

issuance of 
work order. 

 
 

 
15,000/- 

(Ref. Cl 41 
of general 
clauses of 
this NIT) 

 
West Bengal 

State  
Warehousing 
Corporation 

 
Open 

Bonafide 
resourceful 
contractors 
(through 

Pre-
qualificatio

n) 

 

Bidders are requested to read the instructions carefully before submission of e-Tender. 

 

Senior Superintending Engineer 

West Bengal State Warehousing Corporation 

 

General Clauses of NIT: 

 

Note: (i) This NIT is of Two Bid Tender system, i) Technical, ii) Financial, both to be submitted 
concurrently in the portal. The Bidders who will be technically prequalified in respect of Technical 
and Financial eligibility/capability criteria specified in the below mentioned subsequent clauses 
can only be permitted to participate in the Financial Bidding. This e-NIT shall be read with WB 
Form No. 2911 (Standard Bid document) vide Memorandum No. 5696-F(Y) dated 01.10.2019 of 
Finance Department, Govt. of West Bengal which constitutes as part and parcel of this tender. 

 (ii) As regards this NIT “Senior Superintending Engineer” and “Superintending Engineer” 
are synonymous. Hereinafter may be addressed as TIA (Tender Inviting 
Authority).  

https://wbtenders.gov.in/
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1. Intending bidder shall download the tender documents consisting of this 
N.I.T., Instruction to Bidders (Section–A) , different Forms & Affidavit 
(Section-B), Special Terms & Conditions (Section-C),Specification of Work 
(Section-D), Schedule of Works (BOQ), standard contract form and 
Addenda, Corrigenda & Annexures (if any) from the website 
https://wbtenders.gov.inwith the help of Digital Signature Certificate. 
Both Technical Bid and Financial Bid are to be submitted concurrently, 
duly digitally signed in the website https://wbtenders.gov.in 

 
2. Only online submission of EMD (Earnest Money Deposit) through net banking (any of the 

banks listed in the ICICI bank payment Gateway) In case of payment through ICICI bank 
payment Gateway, ICICI bank NEFT/RTGS will also be valid as per Memorandum 
No.3975-F(Y) dated-28/07/2016 of Finance Department, Govt. of WB. 

3. Bid/Financial Bid as per Tender time schedule stated in Sl. No. 22. 
4. The documents submitted by the bidders should be properly indexed & self-attested with 

seal. 
5. The FINANCIAL OFFER of the prospective tenderer will be considered only 

if the TECHNICAL BID of the tenderer is found qualified by the ‘Bid 
Evaluation Committee(BEC)’ formed by WBSWC. 

6. The decision of the ‘Bid Evaluation Committee’ will be final, absolute and 
binding in this respect. The list of Qualified Bidders will be displayed in 
the website. 

 
7. Eligibility criteria for participation in tender: 

 Technical   Criteria  : -- 

i. Who can participate? 

 

a) Limited Company, Private Limited Company, Proprietorship  Firm, 

Partnership Firm, Limited Liability Partnership Firm, Registered 

Unemployed Engineers  Co-operative Society, Registered Labour Co-

operative Society. 

 

ii. Work Experience:  

 

a) The intending tenderers shall have credentials of a similar nature of completed work 

of theminimum value of 40% (Forty percent) of the estimated amount put to 

tender,during 5 (five) years prior to the date of issue of the tender notice. 

OR 

b) The intending tenderers shall have credentials of 2 (two) similar nature of completed 

works, each of the value of 30% (Thirty percent) of the estimated amount put to 

tender, during 5 (five) years prior to the date of issue of the tender notice. 

  

https://wbtenders.gov.in/
https://wbtenders.gov.in/
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OR 

c) The intending tenderers shall have credentials of one single running work of similar 

nature , which has been completed to the extent of minimum 80% (Eighty percent) or 

more and value of which is not less than the desired value at (a) above. 

N.B. :- 
 

1. The credential certificate(s) for completed work(s) should contain:- (a) Name of the work, (b) 

Name of the Client, (c) Amount put to tender, (d) Schedule month and year of commencement 

and completion as per work order, (e) Actual month and year of completion, (f) Gross bill 

amount of the completed work / executed value of running work and the detailed  

communicational /address of client must be indicated in the Credential Certificate. (g) BOQ of 

the completed work/running work in support of ‘similar nature of work’ is to be uploaded by 

the Bidder (as non-statutory documents). 

 

2. Credential certificate issued by the EXECUTIVE ENGINEER & equivalent or higher competent 

authority of a State/ Central Government, State /Central Government undertaking, Statutory/ 

autonomous bodies / Corporations constituted under the Central/State statute of the work 

executing authority, on the executed value of completed / running work will be taken as 

credential. 

 

3. In case of running works, only those tenderers who will submit the certificate of satisfactory 

running work from the concerned EXECUTIVE ENGINEER or equivalent competent authority 

will be eligible for the tender. In the required certificate it should be clearly stated that the 

work is in progress satisfactorily and also that no penal action has been initiated against the 

executing agency, i.e., the tenderer. 

 

4. The prospective bidders or any of their constituent partner shall neither have 

abandoned any work nor any of their contract have been rescinded during 

the last 5 (five) years. Such abandonment or rescission will be considered as 

disqualification towards eligibility. (A declaration in this respect through 

Notarized affidavit, has to be furnished by the prospective bidders without 

which the Technical Bid shall be treated as non-responsive.) 

 

iii. Equipment: 

 

The prospective bidders should own/arrange (through Lease agreement 
signed before the date of submission of this Bid), the required plant and 
machineries. Conclusive proof of ownership in favour of owner of plant and 
machineries, in working condition, shall have to be submitted. If the machineries 
have been engaged in other works then name of client along -with his contact no. & e–mail 
address should be furnished in the declaration by the intended tenderer  and the present 
location ( or working place) should also be given with tentative date of release of plant and 
machineries (  Properly  authenticated  by the present client – not below the rank of Executive  
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Engineer , in case of Govt. Client  or the Managing Director / Director /  Proprietor  of the 
Company , in case of  Private Client ). The dates to be matched with the bar chart.(Ref. 
Form–IV, Section-B) [Non-statutory documents] 

 Requirement of Prime Machineries which must be possessed by the 

Agency(ownership or through lease hold basis) [Non Statutory Document] 
 

(i) Tilting drum Concrete Mixture Machine 230- 280 L capacity with hopper-1no. 
(ii) Internal Immersion Vibrator with nozzle – 2 Set. 
(iii) Static Roller (8-10ton) – 1No. 
(iv) Vibratory roller (8-10ton) – 1No. 
(v) Excavator cum Backhoe Loader (Bucket capacity 1cum) – 1no. 
(vi) Iron Cutter -4 Nos. 
(vii) Iron Drill Machine – 4 Nos. 
(viii) Welding Machine – 1 No. 
(ix) Tube well rig boring system and necessary tools & plants -1 No. 
(x) Motor grader – 1 No. 
(xi) Rotavator – 1 No. 

 

Note: i) Original documents in support of possession of the aforesaid machineries is to be 
furnished if required by the Tender Inviting Authority. 

ii) The acceptance of Batch Type Mixing Plant will be governed by the order no 402-W©/1M -
24/15 dated: 23/12/2022 i.e. no bidder will be allowed on the basis of advance payment receipt of 
the manufacturer. 

iii) Maximum age of the all machineries will be 10 years from the date of publishing of tender. It 
may be extended up to 15yrs after getting fit certificate from the manufacturer and this certificate 
shall be produced at the time of submission of the bid.  

(Ref.: the Memorandum no: 242-ENC/ 2023 dated 30/03/2023 of E-n-C, PWD). 

iv. Manpower Requirement: 

a) The prospective bidders shall have in their full time engagement ( In 

regular pay roll ) experienced technical personnel the minimum being (1) One 

Civil Engineering Degree holder (2) Two Civil Engineering Diploma holder 

(3) One Electrical Engineering Diploma holder(Authenticated documents in 

respect of qualification and engagement  e.g.--  Dated Appointment letter, Dated 

consent letter of the employee, Aadhar Card/PAN and EPF & ESI statement/ 

Ptax Statement shall have to be furnished for Technical Evaluation.)[Non-

statutory documents] 

b) The prospective bidders shall have in their full time engagement (In regular 

pay roll) experienced Electrical Supervisors, holding Supervisor competency certificate on 

the applicable parts or equivalent National supervisor’s certificate of competency as per central 

electricity authority (measures relating to safety and electric supply) Regulation 2010 (erstwhile 

i.e. rules 1956) read with guidelines issues from time to time by Directorate of Electricity, Govt. of 

West Bengal. 
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Below mentioned documents should be uploaded in support of the criteria stated above at the 

time of Bid Submission: 

i) In respect of engagement of Electrical Supervisors :--- 

1. Dated Appointment letter, 

2. Dated  Acceptance letter of the employee  

3. Supervisor competency certificate as stated above. 

 

ii) In respect of Electrical Contractor License:-  
 

1. Valid Electrical Contractor’s license issued by competent authority. 

 

 
 Financial   Criteria 

 

(a) Turnover: Average turnover during last five financial years (FY 23-24, 22-23, 21-22, 20-21 & 

19-20) should be Rs.2.5 crore in Construction Business (to be certified by Chartered 

Accountant through UDIN) 

(b) Net worth: The combined Net Worth of the Prospective Bidder for the last 

year (FY 23-24) should be at least 15% of estimated amount put to tender. Net 

worth certificate of the Prospective Bidder duly attested by the Chartered 

Accountant under his own letterhead has to be submitted, with the UDIN 

number clearly written on it. 

 

(c) Bid Capacity: The available Bid capacity (to be calculated on the basis of 

prescribed format vide Memo.No.45-W(C)/1M-23/15dt.13.02.2015 (in 

Form – IIB, Annexure-A) of the prospective applicant shall not be less than 

the estimated amount put to tender. All the pages used for calculation of Bid 

Capacity are to be signed by both the Chartered Accountant (in the letterhead of the CA 

firm, clearly mentioning the address and contact number of that CA firm) and the bidder 

with their Official Seals. All documents should be available through UDIN verification.  
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(d) Working Capital : 
i) Average working capital (current assets minus current liabilities) during last 

five financial years (FY 23-24, 22-23, 21-22, 20-21 & 19-20) should not be less 
than 15% of Estimated amount put to tender on the basis of audited financial 
statements (in Form IIA of Section B). 

ii) Copy of self-attested Bank statement showing transaction of last six months of 
maximum three Operating Bank Account of the bidder should be submitted. 

iii) A prospective bidder who does not fulfil the criteria for aforesaid working 
capital shall submit a Bank Solvency Certificate ( Specifically for this work ) 
in the letter head of any scheduled Bank as defined in Reserve Bank of India 
Act, 1934 as a credit facility of 25% of estimated amount put to tender. 

 

8. Submission of Documents to support Eligibility criteria for participation in tender: 

[Non-statutory documents]. 

 Pan Card 

 Current P.T. Deposit Challan 

 GST Registration Certificate 

 Valid Trade License (Deposit Challan). 

 Provident Fund & Employees State Insurance Registration Certificate and 

(Deposit Challan). 

 Audited balance sheet and profit and loss account and all schedules forming the 

part of Balance Sheet and Profit & Loss Account for last 5(Five)Financial year 

(F.Y- 23-24, 22-23, 21-22, 20-21&19-20). 

 Income Tax Acknowledgement Receipt for last 5(Five) assessment year (AY 24-

25, 23-24, 22-23, 21-22 & 20-21). 

 Tax Audited Report in 3CD Form for last 5(Five) assessment year (AY 24-25, 23-

24, 22-23, 21-22 & 20-21). 

 26AS for last 5(Five) Financial Year (F.Y- 23-24, 22-23, 21-22, 20-21&19-20). 

 Registration Certificate under Company Act. (if any) 

 Registered Partnership Deed for Partnership Firms to be 

submitted: 

i) Registration certificate from Registrar of Firms. 

ii) Partnership deed registered from Registrar of Assurance. 
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 The company shall furnish the Article of Association and 

Memorandum. 

 Power of attorney (if applicable). 

 Registered Unemployed Engineers’ Co-operative Societies / Labour Co-

operative Societies are required to furnish valid Bye Law, Current Audit Report, 

and Current N.O.C. from A.R.C.S. and Minutes of last A.G.M. The Engineers Co-

operative also has to submit documents of the society consists at least 10 (ten) 

members out of which at least 60% should hold degree or diploma in any branch 

in Engineering as per Memo. No. 44-A/4M-11/2002 dt. 09.01.2004 of Deputy 

Secretary-III, P.W.D.  

 Copy of self-attested Bank statement showing transaction of last six months of 

the maximum three Principal Bank Account of the bidder. 

Note: 

(i) Tax Audited report, Balance Sheet and Profit & Loss Account including all schedules forming the 
part of Balance Sheet and Profit & Loss Account should be in  favour of applicant. No other name along 
with applicant name, in such enclose will be entertained. [Non Statutory Documents]. 

 
(ii) Where an individual person holds a digital certificate in his own name duly 

issued to him against the company or the firm of which he happens to be a director or 
partner, such individual person shall, while uploading any tender for and on behalf of 
such company or firm, invariably upload a copy of registered power of attorney 
showing clear authorization in his favour, by the rest of directors of such company or 
the partners of such firm, to upload the tender. [Non-statutory documents]. 
 **The power of attorney shall have to be registered in accordance with the provisions of the 

Registration Act, 1908. 

(iii) Registered Unemployed Engineers’ Co-operative Societies / Labour Co-operative 

Societies are required to furnish valid Bye Law, Current Audit Report, and Current N.O.C. from 

A.R.C.S. and Minutes of last A.G.M. The Engineers Co-operative also has to submit documents of 

the society consists at least 10 (ten) members out of which at least 60% should hold degree or 

diploma in any branch in Engineering as per Memo. No. 44-A/4M-11/2002 dt. 09.01.2004 of 

Deputy Secretary-III, P.W.D. [Non Statutory Documents] 

(iv) The Labour Co-operative Societies shall continue to get exemption from depositing 

Earnest Money while participating in Govt. Tenders. 
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However, the Labour Co-operative Societies, if selected through tender, will have to furnish 

requisite security deposit for performance of the work. (Vide Memorandum No. 815-F(Y) dated 

23.02.2023 of Special Secretary to the Govt. of West Bengal.  

(v) Any type of Joint Ventures (JV) & Consortium will not be allowed. 

(vi) Engagement of Sub – Contractor / Subletting is not permitted. 

(vii) A prospective bidder shall be allowed to participate in a particular job 
either in the capacity of individual or as a partner of a firm/director of 
company/member of cooperative society. If found to have applied severally in a 
single job (in any shape), all his bids will be rejected for that job, without 
assigning any reason thereof. 
 

9. Pre-bid meeting: (will be both online and off line mode) 
    A pre-bid meeting of the interested prospective bidders shall be 
convened on in the office of The Senior Superintending Engineer, WBSWC, 11A, 
Mirza Ghalib Street, Khadyasree Bhavan (1st Floor), Kolkata-700087. 
   The purpose of the pre-bid meeting is to clarify issue and to answer 
question on any matter that may be raised. 

   The bidders are requested to submit his/their queries in writing so 
as to reach this office not later than 5 days before the meeting i.e. before 
 The pre-bid meeting will be held on 23.09.2025 at 12:30PM at Engineering 
Wing, WBSWC, Khadyashree Bhawan (1st Floor), 11A, Mirza Ghalib Street, 
Kolkata-700087. 
 
  Any prospective bidders desirous of attending the pre bid meeting shall send a letter of 

authority on its letter head specifying the name and designation of the person (maximum 2 

person per bidder) who will be attending the pre-bid meeting on its behalf to the Superintending 

Engineer, WBSWC. Any such letter of authority shall reach WBSWC in the given email id 

(se.wbswc@gmail.com) before pre bid meeting. 

  The bidder, himself, may attend the pre bid meeting through online mode, if necessary. No 

authorized representative will be allowed to attend the pre-bid meeting in online mode. 

10. The successful bidder shall establish field testing laboratory equipped with requisite 
instruments in conformity with relevant code of practice and technical staff according to the 
requirements of works to be executed. 

11. The executing agency (successful bidder) may not get a running payment unless the gross 

amount of running bill will be 10% of the tendered amount whichever is less. Provisions in Clause(s) 

7, 8, & 9 contained in Standard Contract Form(2911 II) so far as they relate to quantum and frequencies 

of payment are to be treated as superseded. The payment will be released to the contractor as per 

availability of fund. 

12. Constructional Labour Welfare Cess@ 1(one) % of cost of construction will be deducted 

fromevery Bill of the selected agency. CGST, SGST, Royalty & all other Statutory levy/ Cess will have 

mailto:@gmail.com
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to be borne by the contractor & the rate in the PWD Schedule of Rates is inclusive of all the taxes & 

cess stated above. 

13. No Adjustment of Price OR Price Escalation of any kind will be allowed. 

Adjustment of Price (increase or decrease) Vide NotificationNo.23-CRC/2M-

61/2008,Dated:13.03.2009&NotificationNo.38-CRC/2M-61/2008Dated20.04.2009 

shall not be applicable. Since B.O.Q. for the work/works under this N.I.T. is 

based up on the schedule of rates of Public Works Department for Building 

works (Volume-I) and S & P Works (Volume-II) and PWD roads & bridge works 

(Volume-III) w.e.f 01.11.2017 and PWD Electrical works (Volume-I) w.e.f 

November, 2017 with up to date Addenda & Corrigenda, before publication of 

this NIT the bidders shall quote their rate (percentage above/below/at par) 

accordingly considering that no escalation and/or price adjustment will be 

allowed by the department thereto under any circumstances. 

14. WBGST and CGST rates will be applicable while making payment to the contractor in 

accordance with the No. 5050-F(Y) Dated: 16.08.2017 of Audit Branch Finance Department, Govt. of 

West Bengal and any subsequent order issued by the govt. from time to time in this regard. 

15. Mobilization Advance and Secured Advance will not be allowed. 

16. Price Preference: - will not be allowed. 

17. Agencies shall have to arrange required land for installation of Plant & Machineries, 
(specified for each awarded work), storing of materials, labour shed, laboratory etc. at their 
own cost and responsibility nearest to the work site. 

18. The Service Electric Connection to be arranged by the Successful Tenderer at his own cost. 
19. Bids shall remain valid for a period 120 days (One Hundred Twenty) from the last dateof 

submission of Financial Bid / Sealed Bid / Open Bid. If the bidder withdraws the bid during 

theperiod of bid validity the earnest money as deposited will be forfeited forthwith without assigning 

any reason thereof. The Bid validity, if required, may be extended, as per prayer of the bidder. 

20. All materials required for the proposed scheme including bitumen (all grade), bitumen 
emulsion, cement & steel shall be of specified grade & approved brand in conformity with relevant 
code of practice (latest revision) & manufactured accordingly & shall be procured & supplied by 
the agency at their own cost including all taxes. Authenticated evidence for purchase of cement 
and steel are to be submitted along with challan and test certificate. In the event of further testing 
opted by the Engineer-in-Charge, then such testing would have to be done by the Bidder from any 
Government laboratory , at his own cost.  

 Approved Testing Laboratory shall have to be maintained by the agency at their own 
cost. Necessary arrangement shall also have to be kept at site laboratory/laboratory at plant 
for all necessary testing for the work. 
 

21. Steel material procured and supplied by the contractor shall be of TOR Steel rod/HYSD/TMT 

Bar of Fe 415, Fe 550/550D. (The grade to be decided by the E.I.C as per instruction reflected on the 

approved drawing of this department or as stipulated in the Public Works Departmental schedule of 

rates). 
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22. Date & Time Schedule:- 

Sl. 
No. 

Particulars Date & Time 

1 Date of uploading of NIT Tender Documents (online) 22/09/2025 at 18:00hrs 

2 Start date & time to download “Tender documents” (online) 23/09/2025 at 11:00hrs 

3 Start date of submission of Technical & Financial Proposals (online) 25/09/2025 at 18:00hrs 

4 Last date of submission of Technical & Financial Proposals (online) 29/10/2025 at 15:00hrs 

5 Date of opening of Technical Proposals (online) 31/10/2025 at 15:00hrs 

6 Date of uploading of list of technically qualified bidders (online) Will be notified later. 

7 Date of opening of Financial Proposals (online) Will be notified later 

 
23. There shall be no provision of Arbitration. Hence Cl. 25 of standard form is omitted vide 

notification no. 558/SPW dt. 13.12.11 of Secretary, to the Govt. of West Bengal. 
 Clause 25 of standard form is modified vide notification no. 8182–F(Y) dt.26.09.2012 
of Finance Department, Govt. of West Bengal, as follows. 24.  
 Except where otherwise provided in the contract all question and disputes relating to 
the meaning of specification, designs, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever, in any way arising out of relating to the 
contracts designs, drawings, specifications, estimate, instruction, orders or these conditions 
or otherwise concerning the works, or the executions or failure to execute the same, whether 
arising during the progress of the work, or after the completion or abandonment thereof 
shall be dealt with as mentioned hereinafter. 
 If the contractor considers any work demanded of him to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge ( Executive Engineer) on any matter in connection with or arising out of 
the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 
days request the Chairman of the Dispute Redressal Committee , herein The Managing 
Director of  WBSWC, in writing for written instruction or decision. Thereupon, the Dispute 
Redressal Committee shall give its written instructions or decision within a period of three 
months from the date of receipt of the contractor‘s letter. 
 

24. Security deposit: As per cl 1.2 of General Conditions of Contract of 2911. 
25. Refund of SD: as per cl 30 of this NIT. No interest will be paid on SD. 
26. Permanent Fixed Security Deposit will not be allowed as Earnest Money as per stipulated 

G.O. 
27. The intending Bidders shall have their own responsibility and risk to visit and examine the 

site of works and its Surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the work as mentioned in the Notice 
inviting Tender, the cost of visiting the site shall be at the Bidder‘s own expense. 

28. The intending Bidders shall clearly understand that whatever may be the outcome of the 
present invitation of Bids. The SUPERINTENDING ENGINEER, on behalf of West Bengal 
State Warehousing Corporation, reserves the right to reject or accept any application 
without assigning any reason whatsoever at any stage of bidding. 



 

Page- 11 | NIeT/36/2025-26/SSE/WBSWC 

 

29. Prospective applicants are advised to note carefully the minimum qualification criteria as 
mentioned in Instructions to Bidders before bidding. 

30. Defect Liability Period: Prospective bidders shall  have  to  execute  the  work  in  such  a  
manner  so that  appropriate     service level of the project/work under improvement is  to 
be maintained during progress of work and a period of 5 (Five) years from the date of 
successful completion of the work to the entire satisfaction of Engineer-in-Charge( Executive 
Engineer). If any defect/ damage is found during the period as mentioned above the 
contractor shall make the same good at his own expense , to the specification at par with 
instant project work, or in default, the Engineer-in-charge may cause the same to be made 
good by other agency and deduct the expense (of which the certificate the Engineer-in-
charge shall be final) from any sums that may be then, or at any time thereafter become due 
to contract or from his security deposit, or the proceeds of the sale thereof, or of sufficient 
portion thereof. Refund of Security Deposit will only be made on the pro-rata basis i.e. 
release of such security deposit to the tune of 30% on expiry of 4th year (from date of 
completion of the work), balance 70% on expiry of 5th year. Hence Cl No. 17 of 2911(ii) is 
here by superseded as per G.O. No.5784-PW/L & A /2M-175/2017 Dated: 
12.09.2017. 
 For roof treatment work with APP/Tarfelt Sheeting the Defect Liability Period will be 
5 years and 30% of which will be refunded on expiry of 4 years, balance amount will be 
refunded on expiry on 5 years. 

31. In case of Ascertaining Authority at any stage of tender process or execution of work necessary 
registered irrevocable power of attorney is to be produced. 

  All intending bidders are requested to be present in the office, West Bengal State 
Warehousing Corporation during opening of the Tender, to observe the tender opening 
procedure. 

32. Suspension and Debarment of Contractor, Supplier and Consultant will be strictly enforced 
as per G.O. No. 547–W(C)/1M–387/15 dt. 16.11.2015 of Joint Secretary to the Govt. of West 
Bengal, P.W.D. 

33. No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances. 
34. Financial Evaluation of bid & acceptance of tender will be done as per G.O. No. 2320 FY 

dated 07.06.2022 of Finance Dept., Govt. of WB. 
35. The SUPERINTENDING ENGINEER West Bengal State Warehousing Corporation. 

Reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this 

respect will be entertained. 

36. Minor irregularity / deficiency may be ignored at the discretion of the Bid Evaluation 
Committee & no claim whatsoever against such decision of the Bid Evaluation Committee 
will be entertained. 

37. During scrutiny and even after issuance of the work order, if it comes to the notice of the tender 

inviting authority that the credential or any other papers found 

incorrect/manufactured/fabricated, the tender inviting authority reserves the right to reject the 

bid without any prejudice with forfeiture of earnest money forthwith or take any other penal 

measures as deemed fit. The firm / company shall also be liable to be prosecuted under relevant 

Section of BNS along with Section 71 & Section 73 of Indian Information & Technology Act 2008 & any 

other applicable law for the time being in force. Action will be taken as per provision of clause 41 of 

2911.  
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38. In case if there be any objection regarding Prequalifying the Agency that should be lodged 
to the Tender Inviting Authority within 48 hours from the period of publication of list of 
qualified Agency in the designated e-mail (se.wbswc@gmail.com). Such objection has to be 
written /typed in a letter head paper of the company duly signed and stamped by the 
authorized signatory and beyond that time schedule no objection will be entertained by the 
Tender Inviting Authority. 

39. If the stipulation of the various contract documents be at variance in any respect, one will 
override the other (if in so far as these are at variance) in the order of precedence as given 
below. 

a. Financial bid 
b. Special terms & Condition 
c. Notice Inviting Tender 
d. Technical Bid 
e. Standard contract form (Form 2911) 

40. Qualification Criteria 

The Tender Inviting & Accepting Authority through a “Bid Evaluation Committeewill 
determine the eligibility of each bidder, the bidders shall have to meet all the minimum criteria 
regarding:- 

a) Financial Capacity 
b) Technical Capability comprising of personnel & equipment capability 
c) Experience 

 
The eligibility of a bidder will be ascertained on the basis of the duly attested documents in 

support of the minimum criteria as mentioned in a, b, c above and the declaration executed 
through prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If 
any document submitted by a bidder is either manufactured or false, in such cases the eligibility of 
the bidder/ tenderer will be out rightly rejected at any stage without any prejudice with forfeiture 
of earnest money forthwith or take any other penal measures as deemed fit. 

41. Cost of tender document: The Intending Tenderers shall not have to pay the cost of tender 
documents for the purpose of participating in e-tendering vide Notification No. 199-CRC/2M-
10/2012 dated 21.12.2012 of the Secretary, Public Works Department, Govt. of West Bengal. 

  However, the successful bidder shall have to pay the cost of contract documents @ Rs. 

15000.00 (Fifteen Thousand) only / each for two Nos. at the time of formal agreement. The amount 
has to be deposited through Demand Draft drawn on any Nationalised bank in favour of “West 

Bengal State Warehousing Corporation” payable at Kolkata. 

42. Additional Performance Security: Vide No. IT-06/2017/444-R/PL Dtd: 18.04.17 of 

the Principal Secretary, PWD, Additional Performance Security shall be obtained from the 

successful bidder, if the accepted bid value is more than 20% less than the estimated amount put to 

tender, from the successful bidder having own prime machineries. (If the successful bidder not 

having ownership of any of the prime machineries, the Additional Performance Security shall be 

obtained from the successful bidder if accepted bid value is more than 10 % less than the estimated 

amount put to tender.) The Additional Performance Security shall be equal to 10 % of the tendered 

amount. 
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  The Additional Performance Security shall be submitted in the form of Bank Guarantee 

from any Scheduled Bank as per enclosed format (Annexure-II) before issuance of Work Order. If 

the bidder fails to submit the Additional Performance Security within seven working days from the 

date of issuance of Letter of Acceptance, his earnest money will be forfeited. 

 The said Bank Guarantee shall be valid upto the end of the Contract Period and shall be 

renewed accordingly, if required. The said Bank Guarantee shall be returned immediately after 

successful completion of the Contract. 

 If the bidder fails to complete the work successfully, the Additional Performance Security 

shall be forfeited at any time during the pendency of the contract after serving proper notice to the 

Contractor. 

 Necessary provisions regarding deduction of security deposit from the progressive bills of 

the contractor as per relevant clauses of the contract will in no way affected/ altered by this 

Additional Performance Security. 

43. As per Gazette Notification No. 1140 PRD – 33011/1/2024 – MGNREGA SEC dated 

07.03.2024 of P&RD Department, it is mandatory to engage job card holders, who are registered under 

MGNREGA’s or unskilled workers for execution of awarded works and plan to comply with the 

provision as laid down in the above stated notification (Refer Annexure VI & VII). 

44. Successful bidder will have to execute a formal agreement with WBSWC upon a Non-

Judicial Stamp Paper of Rs. 100.00 (Rupees One Hundred only) stating there in to abide by all the 

Clauses and Sub-Clauses of the aforesaid NIT (all sections) and the Standard Contract Form. 

 

 

SENIOR SUPERINTENDING ENGINEER  
West Bengal State Warehousing Corporation 
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SECTION- A 
Instruction to Bidders 

 

1. General guidance for e-Tendering  

  Instructions/ Guidelines for tenders for electronic submission of the tenders have been 
annexed for assisting the contractors to participate in e-Tendering. 

2. Registration of Contractor  

  Any contractor willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement system, through logging on to 
https://wbtenders.gov.in the contractor is to click on the link for e-Tendering site as given on 
the web portal. 

 

3. Digital Signature certificate (DSC)  

  Each contractor is required to obtain a Class-III Digital Signature Certificate(DSC) for 
submission of tenders, from the approved service provider of the National Information‘s 
Centre(NIC) on payment of requisite amount details are available at the Web Site stated in 
Clause 2 of Guideline to Tenderer DSC is given as a USB e-Token. 

 

4. The contractor can search & download NIT & Tender Documents electronically from computer 
once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. 
This is the only mode of collection of Tender Documents.  

5. Participation in more than one work  

  A prospective bidder shall be allowed to participate in the job either in the capacity of 
individual or as a partner of a firm. If found to have applied severally in a single job all his 
applications will be rejected for that job. 

6. Submission of Tenders.  

  General process of submission, Tenders are to be submitted through online to the website 
stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other is 
Financial Proposal before the prescribed date &time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 
documents will get encrypted (transformed into non readable formats). 
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A. Technical proposal  

  The Technical proposal should contain scanned copies of the following further two covers 

(folders).  

A-1. Statutory Cover Containing 

i. Prequalification Application (Sec-B, Form – I) 
ii. EMD 
iii. Financial Statement (Section – B, Form – II). 
iv. Affidavits (Ref:- format shown in ―X & format for general affidavit shown in ―Y. 
v. Tender form No. 2911(ii) & NIT with all agenda & corrigendum (download & upload the same 

Digitally Signed). Quoting rate will only encrypted in the B.O.Q. under Financial Bid. In case 
quoting any rate in 2911(ii) the tender liable to summarily rejected). 

 

vi. Special Terms, condition & specification of works. 
vii. Certificate of revolving line of credit by the Bank (if required). 

 
A-2.  Non statutory Cover Containing  

i. Document for current year:- Valid Income Tax return / Professional Tax Clearance Certificate 
/ Professional Tax (Deposit Challan) / valid Trade License / Pan Card / / Valid 15-digit 
goods and service taxpayer identification number(GSTIN) under GST Act,2017(vide memo no 
4374-F(Y),dated: 13/07/2017 of Finance Dept. Audit Branch. /Voter I.D. Card and Aadhar 
card for self-identification, Provident fund on employees state insurance (deposit challan), 
Income Tax Acknowledgement Receipt for last five assessment year including current 
assessment year 2024-25 to be accompanied with the Technical Bid Documents. (Not Statutory 
Documents) 

ii. Registration Certificate under Company Act. (if any). 
iii. Registered Deed of partnership Firm/ Article of Association & Memorandum 
iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
v. Tax Audited Report in 3CD Form along with Balance Sheet & Profit & Loss A/c for the last 

five years (year just preceding the current Financial Year will be considered asyear – I) 
vi. 26AS for last 5(Five) Financial Year (FY- 23-24, 22-23, 21-22, 20-21 & 19-20). 
vii. Clearance Certificate for the Current Year issued by the Assistant Register of Co -Op(S) 

(ARCS) bye laws are to be submitted by the Registered labour Co -Op(S) Engineers‘Co.-Opt.(S) 
viii. List of machineries possessed by own along with authenticated copy of invoice, challan& 

waybill Ref.:- of this NIT (Section –B, Form IV). 
ix. List of laboratory Instrument along with authenticated Invoice &Challan.(Ref.:- Cl. No.20 of 

NIT) 
x. List of Technical staffs along with structure & organization (Section – B, Form – III). 
xi. Credential for completion/ongoing of similar nature of work under the authority of state/ 

central Govt. statutory bodies under State/Central Govt. constituted under the statute of the 
state/ state Govt. having a magnitude as per CL 7 of this NIT is to be furnished.(Ref. Cl. No. 7 
of this NIT(Section – B, Form – V).  

  Scanned copy of Original Credential Certificate as stated in 7 of NIT. 

xii. The prospective bidders shall have in their full-time engagement (In 
regular pay roll) experienced Electrical Supervisors, holding Supervisor competency 
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certificate on the applicable parts or equivalent National supervisor’s certificate of 
competency as per central electricity authority (measures relating to safety and electric 
supply) Regulation 2010 (erstwhile i.e. rules 1956) read with guidelines issues from time to 
time by Directorate of Electricity, Govt. of West Bengal 

Below mentioned documents should be uploaded in support of the criteria stated above at the time 

of Bid Submission: 

(i) In respect of engagement of Electrical Supervisors :--- 

1. Dated Appointment letter, 

2. Dated  Acceptance letter of the employee 

3. Supervisor competency certificate as stated above. 

(ii) In respect of Electrical Contractor License:-  

1. Valid Electrical Contractor’s license issued by competent authority. 

xiii. Working Capital : 

i) Average working capital (current assets minus current liabilities) during last 
five financial years (FY 23-24, 22-23, 21-22, 20-21 & 19-20) should not be less 
than 15% of Estimated amount put to tender on the basis of audited financial 
statements (in Form IIA of Section B). 

ii) Copy of self-attested Bank statement showing transaction of last six months of 
maximum three Operating Bank Account of the bidder should be submitted. 

iii) A prospective bidder who does not fulfil the criteria for aforesaid working 
capital shall submit a Bank Solvency Certificate ( Specifically for this work)in 
the letter head of any scheduled Bank as defined in Reserve Bank of India Act, 
1934 as a credit facility of 25% of estimated amount put to tender.  

Note:- Failure of submission of any of the above-mentioned documents (as stated in A1 & 
A2) will render the tender liable to be summarily rejected for both statutory & non statutory 
cover. 

B. Bid Evaluation Committee(BEC)  

i. Bid Evaluation Committee constituted under the Order No. T(IV)-02/2016/1068/(14)/SWC 
Date 05/08/2016 of The Managing Director, WBSWC will function the technical and financial 
evaluations of the bidder.  

ii Opening of Technical / Financial proposal :- 
Technical proposals will be open by the SUPERINTENDING ENGINEER, West Bengal State 

Warehousing Corporation. 

iii. Intending tenderers may remain present if they so desire. 
iv. Cover (folder) statutory documents (vide Cl. No. 6.A-1) should be open first & if found in 

order, cover (Folder) for non-statutory documents (vide Cl. No. – 6.A-2) will be opened. If 
there is any deficiency in the statutory documents the tender will summarily be rejected. 

v. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be 
downloaded & handed over to the tender evolution committee. 

vi. Uploading of summary list of technically qualified tenderers 
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vii. Pursuant to scrutiny & decision of the Bid Evaluation Committee the summary list of eligible 
tenderer & the serial number of work for which their proposal will be considered will be 
uploaded in the web portals. 

 

viii. While evaluation, the committee may summon the tenderer & seek clarification / information 
or additional documents or original hard copy of any of the documents already submitted & if 
these are not produced within the stipulated time frame, their proposals will be liable for 
rejection. 

 

C. Financial proposal  

 The financial proposal should contain the following documents in one cover (folder) i.e. Bill of 

quantities (BOQ) the contractor is to quote the rate (percentage above / below/ at par) online through 

computer in the space marked for quoting rate in the BOQ. Quoting rate will only be encrypted in the 

BOQ under Financial Bid. In case of quoting any rate in 2911 the tender will be liable to be summarily 

rejected. 

6.1 Only downloaded copies of the above documents are to be uploaded (virus scanned & Digitally 

Signed) by the contractor. 

7. Financial capacity of a bidder will be judged on the basis of working capital and available bid 
capacity as per clause no. 7 of General Clauses of this NIT. 
 

8. Penalty for suppression / distortion of facts  

  Submission of false document by tenderer is strictly prohibited & if found action may be 
referred to the appropriate authority for prosecution as per relevant IT Act with forfeiture of 
earnest money forthwith. 

 Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such 
individual person shall, while uploading any tender for and on behalf of such company or 
firm, invariably upload a copy of registered power of attorney showing clear authorization in 
his favour, by the rest of directors of such company or the partners of such firm, to upload 
such tender.  

  The power of attorney shall have to be registered in accordance with the provisions of the 
Registration Act, 1908‖ 

 

10 REJECTION OF BID 

   The Tender Inviting Authority reserves the right to accept or reject any Bid and to cancel the 
Bidding processes and reject all Bids at any time prior to the award of Contract without 
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thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the ground for Tender Inviting Authority’s action. 

11. AWARD OF CONTRACT 
 If bid capacity is found inadequate the department would be at liberty to accept his bid 
only such number of work for which his capacity would permit. In such case the choice of 
work awarded would rest with tender accepting authority. 

 Revised bid capacity, working capital including plant & machinery will be calculated in 
accordance with the accounts 3CD Form & Audited balance sheet submitted in the non-
statutory documents & work in hand as stated in Sl(i) above should be submitted through 
affidavit duly notarized before issuance of Letter of Acceptance.  

(ii) Each work will be awarded against specific set of machineries as indicated in Section B (Form 

IV) of this NIT. 

(iii) The Bidder who’s Bid to be accepted will be notified by the Tender Inviting & Accepting 

Authority through acceptance letter/ Letter of Acceptance. 
  The Letter of Acceptance will constitute the formation of the Contract. 

(iv) The Agreement in standard contract form will incorporate all necessary documents e.g. N.I.T., 
all addenda-corrigenda, all annexures, Section – A (Instruction to Bidders) special terms & 
condition (Section –C), specification of works (Section –D), different filled-up forms (Section –
B), B.O.Q. and the same will be constituted between the Tender Accepting Authority and the 
successful Bidder. 

12. In case of any dispute Government order of finance department and other orders of PWD 
Government of West Bengal will be followed. 

 

 

Senior Superintending Engineer 
West Bengal State Warehousing Corporation 
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Memo no. 419/ENGG/SWC/2025-26/1(3)                                                         Date: 22.09.2025 

 

Copy forwarded for information and wide circulation through his office NOTICE BOARD. 

1 The Managing Director, WBSWC. 
2 The Chief Engineer, WBSWC. 
3 This Office Notice Board. 
 

 

Senior Superintending Engineer 
West Bengal State Warehousing Corporation 
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SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 
 
To, 
 The Senior Superintending Engineer 
 West Bengal State Warehousing Corporation 
 

Ref: - Tender for            

(Name of Work:             

           

NIET No.: 48e of 2025-26 of Senior Superintending Engineer, West Bengal State 
Warehousing Corporation. 
 

Sir, 
 Having examined the Statutory, Non statutory & NIT documents, I /we hereby submit all the 
necessary information and relevant documents for evaluation. 
 The application is made by me / us on behalf of     , in the 
capacity of                                                              duly authorized to submit the order. 

 The necessary evidence admissible by law in respect of authority assigned to us on behalf of 
the group of firms for Application and for completion of the contract documents is attached 
herewith. 
  We are interested in bidding for the work(s) given in Enclosure to this letter. 

  We understand that: 

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & 
value of the contract bid under this project.  

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to 
reject any application without assigning any reason. 

 
Enclo:- e-Filling:- 

1. Statutory Documents 
2. Non Statutory Documents 
 

Date: 

                                                                                         Signature of applicant including title  
and capacity in which application is made. 
 

N.B :- This application must be made in the letterhead of the firm in which application is made, 
clearly mentioning the address and contact number of the firm. 
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SECTION – B 
Form - IIA  

FINANCIAL STATEMENT 
 

B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five 

financial years. (Attach copies of the audited financial statement of the last five financial years) 

 Year Year Year Year Year 

 (Rs. In Lakh) (Rs. In Lakh) (Rs. In Lakh) (Rs. In Lakh) (Rs. In Lakh) 

 

Turn Over: 

     

 

Average Turn Over: 

     

 

a)Current Assets: 

     

(Excluding investment & 

Sundry debtors outstanding 

more than 90days) 

     

 

b)Current Liabilities: 

     

(It should include bank 

overdraft, CC) 

     

 

c)Working Capital: 

     

(a)  -(b)      

Average Working Capital:      

 

d)Net Worth: 

     

(Proprietors Capital or 

Partners Capital or Paid up 

Capital+ Reserve & Surplus) 

     

 

e)Bank 

loan/Guarantee: 

     

 
Signature, name and designation of Authorized         

Signatory             

For and on behalf of       Name of the Statutory Auditor’s Firm 

    (Name of the Applicant)   Seal of the audit firm. 

         (Signature, name and designation and   

         Membership No. of authorized signatory) 

         UDIN: 

N.B :- This statement must be made in the letterhead of the CA firm, clearly mentioning the 
address and contact number of that CA firm.  
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Form IIB 

BID CAPACITY OF BIDDERS TO BE ASSESSED ACCORDING TO THE FINANCAIL 
DECLARATION FURNISHED BY THEM AS PER ANNEXURE BELOW: 

ANNEXURE – A 

Information of audited financial statements for the last year to demonstrate the current soundness of the 
Bidder‘s financial position:- 

 

1) The Bidder‘s Net worth for the last year calculated as the difference between total assets and total 
liabilities should be positive. 

 

2) Bidder, who meet the minimum qualification criteria, will be qualified only if their available bid 
capacity at the expected time of bidding is more than the total estimated cost of the works. The 
available bid capacity will be calculated as under. Assessed Available Bid Capacity = (A X N X 2 – B)  

Where, 

A = Maximum value of engineering works in respect of projects executed in any one year during the last 
five years (updated to the price level of the year indicated in table below under note) taking into 
account the completed as well works in progress. The projects include turnkey project / Item rate 
contract / Construction works. 

N = Number of year (i.e.  Year) prescribed for completion of works for which Bids 
are invited. 

B = Financial Liability of the bidder to be incurred for existing commitments and on -going works during 
the period of the subject contract. 

To calculate the value of “A” 

i) A table containing value of Engineering Works in respect to Project (Turnkey project / Item rate 
contract / Construction works) undertaking by the Bidder during the last 5 years is as follows:- 

ii)  
Sl. No. Year Value of Engineering Works undertaken 

w.e.f. Project (Rs. In Crores) 

1. Year- 5  

2. Year- 4  

3. Year- 3  

4. Year- 2  

5. Year- 1  

 
iii) Maximum value of projects that have been undertaken during F.Y.   out of the last 5 

years and value thereof is Rs.   Crore. (Rupees     ). Further, value 

updated to the price level of the year indicatedin Table is as follows: 
 Rs.    Crore x     (Updation Factor as per Table annexed) 

  = Rs.     Crore (Rupees      ) 

Table indicating the factor for the year for updation to the price level is indicated as under. 
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Sl. No. FY/ Calendar Year Updation Factor 
1.      Year- 5 1.00 
2. Year- 4 1.05 
3. Year- 3 1.10 
4. Year- 2 1.15 

5. Year- 1 1.20 

 

iv) Net worth for the last year of     (name of the company)     . 
 

 

 

 

 

Signature, name and designation of Authorized         

Signatory             

For and on behalf of       Name of the Statutory Auditor’s Firm 

    (Name of the Applicant)   Seal of the audit firm. 

           (Signature, name and designation and  

           Membership No. of authorized signatory) 

           UDIN: 

 

 

N.B :- This statement must be made in the letterhead of the CA firm, clearly mentioning the 
address and contact number of that CA firm. 
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To calculate the value of “B” 

3. A table containing value of all the existing commitments and on -going workings to be 
completed during the next years (prescribed time for completion of the works for which Bids 
are invited) is as follows: 
 

S
l. 
N
o
. 

Name 
of 
Work/ 
Project 

Name of 
the 

Employe
r 

Percen
tage of 
partici
pation 

of 
Bidder 
in the 

Project 

Stipulat
ed 

period 
of 

complet
ion as 

per 
Agreem

ent / 
LOA 
with 

the start 
date 

Value of 
contract 
as per 

Agreem
ent / 
LOA 
(Rs.) 

Value 
of 

work 
compl
eted 
(Rs.) 

Balance 
value of 
work to 

be 
complet

ed 
(Rs.) 

Anticipa
ted date 

of 
completi

on 

Fina
ncial 
no. 
to 

1 2 3 4 5 6 7 8 9 10 

          

          

          

 

 

 

 

Signature, name and designation of Authorized         

Signatory             

For and on behalf of       Name of the Statutory Auditor’s Firm 

    (Name of the Applicant)   Seal of the audit firm. 

           (Signature, name and designation and  

            Membership No. of authorized signatory) 

           UDIN: 

 

 

Note. 
 

1. All the documents to be submitted in support of Annexure –A, Must be duly signed and sealed 

by the applicant / bidder and authenticated by statutory Auditor‘s Firm. 

 

2. F.Y – 2023-24 will be considered as Year 1. 
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AFFIDAVIT – “X” 

(To be furnished in Non–Judicial Stamp paper of appropriate value duly notarized) 
 
For Niet- 48e of 2025-26 of S.E. W.B.S.W.C. 

 I, the under-signed do certify that all the statements made in the attached documents are 
true and correct. In case of any information submitted proved to be false or concealed, the 
application may be rejected and no objection/claim will be raised by the under-signed. 

Work in progress Work order issued but work 
not started 

Sl. 
No. 

Name of 
the work 
with 
Tender No. 

Estimated 
Amount 

% of 
work 
executed 

Sl. 
No. 

Name of 
the work 
with 
Tender 
No. 

Tendered 
Amount 

       

       

       

       

 

 

 

Signed by authorized officer of the firm          

Title of the officer             

Name of the Firm with Seal          

Date               
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AFFIDAVIT – “Y” 

(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 

For Niet-48e of 2025-26 of S.E. W.B.S.W.C. 

1. I, the under-signed do certify that all the statements made in the attached documents are true 
and correct. In case of any information submitted proved to be false or concealed, the 
application may be rejected and no objection/claim will be raised by the under-signed. 
 

2. The undersigned also hereby certifies that neither our firm M/S     
         nor any of constituent partner had been 
debarred to participate in the tender by the any Govt. department during the last 5 (five) years 
prior to the date this NIET. 
 

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to 
furnish pertinent information as deemed necessary and/or as requested by the Department to 
verify this statement. 

 

4. The under-signed understands that further qualifying information may be requested and 
agrees to furnish any such information at the request of The Department. 

 

5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm 
& I have not applied severally for the same job. 

 

6. Certified that I have not failed to complete any work under WBSWC in stipulated time of 
Tender and at present I have no work in hand to do under WBSWC.   
 
 
 

Signed by authorized officer of the firm          

Title of the officer             

Name of the Firm with Seal          

Date               



 

Page- 27 | NIeT/36/2025-26/SSE/WBSWC 

 

SECTION – B 
FORM- III 

 
STRUCTURE AND ORGANISATION 

 
A.1 Name of applicant                        :  

A.2 Office Address                               :  

Telephone No.                                      :  

Fax No.                                                  :  

E– mail Address                                  :  

A.3Name and address of Bankers    :  

A.4Attach an organization chart showing 
the structure of the company with 
names of Key personnel and technical 
staff with Bio-data                       : 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation. 

 

 

 

 

Signature of applicant including title  
and capacity in which application is made. 
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SECTION –B 
FORM –IV 

 

C. DEPLOYMENT OF EQUIPMENTS / MACHINERIES (in favour of owner) :- 
 

 (Original document of own /arrange possession to be annexed) 
 (If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of 

release of Machineries). 
 

Nam
e of 
Mac
hine 

Make Typ
e 

Capac
ity 

Motor/
Engine 

No. 

Machi
ne 

No. 

Possession Status Date of 
release 

if 
engage

d 
Idle Engaged 

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

 
 
For each item of equipment the application should attach copies of 
 
(i)  Document showing proof of full payment, (ii) Receipt of Delivery,  
(iii) Road Challan from Factory to delivery spot, is to be furnish. 
 

 

 

 

 

Signature of applicant including title  
    and capacity in which application is made. 
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SECTION –B  
FORM– IV (contd...) 

 

G. CONTRACTOR‘S EQUIPMENT 
 
MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE CONTRACTOR 
 

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and 
mechanical equipment to ensure compliance with his obligations under the Contract, the following 
list is an indicative list of the minimum essential basic holding of plant and mechanical equipment 
which the bidder Own/Arrange. 

Sl. 
No. 

TYPE OF EQUIPMENT NUMBER 
REQUIRED 

1 Tilting drum Concrete Mixture Machine 230- 280L capacity 
with hopper 1Nos. 

2 Static Roller (8-10ton) 1 Nos. 
3 Vibratory roller (8-10ton) 1Nos. 
4 Internal Immersion Vibrator with nozzle 2 Set 
5 Iron Cutter 4 Nos. 
6 Iron Drill Machine 4 Nos. 
7 Welding Machine 2 Nos. 
8 Excavator cum Backhoe Loader 1 No 
9 Tube well rig boring system and necessary tools & plants  1 No 
10 Motor grader 1No. 
11 Rotavator 1No. 

 

 
Senior Superintending Engineer  

    West Bengal State Warehousing Corporation 
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SECTION – B 
FORM – V 

EXPERIENCE PROFILE 
Name of the Firm: 

D.1  LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE 
WORKS HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE 
LAST FIVE YEARS. 

Name of 
Employe
r 

Name, 
Location 
& Nature 
of work 

Name of 
Consultin
g 
Engineer 
responsib
le for 
supervisio
n 

Contract 
Price in 
Indian Rs. 

Percenta
ge of 
Participat
ion of 
company 

Original 
Date of 
start of 
work 

Original 
date of 
completio
n of work 

Actual 
Date of 
starting 
the work 

Actual 
Date of 
completi
on of 
work 

Reasons 
for delay 
in 
completio
n (if any) 

          

 

Note: a) Certificate from the Employers to be attached 
  b) Non-disclosure of any information in the Schedule will result in disqualification of the 

firm 
 

 

 

 

Signature of applicant including title  
and capacity in which application is made 
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SECTION –  B 
FORM  –VI 

 

 I, the undersigned, declare that all the statements made in the attached documents in respect of 

mode of ownership of machineries are true and correct. 

 The undersigned also hereby certifies that neither our firm      nor any 

constituent firm had been debarred to participate in tender by West Bengal State Warehousing 

Corporation during last 5 (Five) years prior to the date of this NIT. 

 The undersigned understands and agrees that further qualifying information may be requested 

and agrees to furnish any such information at the request of the Department.  

 Certified that I have applied in the Tender in the capacity of individual/ as a partner of a firm 

and I have not applied severally for the same job.  

 Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm.  

 Certified that I have access to or have available liquid assets (aggregate of working capital, cash 

-in-hand, uncommitted Bank Guarantees) and /or credit facilities not less than 10%estimated 

cost put to tender. In this respect, I have attached necessary documents with this application.  

 I, the undersigned do certify that all the statements made in the attached documents are true 

and correct. If any declaration submitted is found/ ascertain to be 

incorrect/fabricated/misrepresented/ fraudulent etc. accordingly tender will be liable to be 

cancelled/ terminated immediately & I/my firm/ company shall also be liable to prosecuted 

under relevant sections of BNS along with section-71 & section 73 of Indian information & 

technology act 2008 & any other applicable law for the time being in force in addition to 

forfeiture of Earnest Money/ Security Deposit. 

 

Signed by an authorized officer of the firm         

Title of the officer                                                   

Name of the firm with seal                                   

Date                                                                        
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SECTION – C 
Special terms and conditions 

 

C.1 General: 

Unless otherwise stipulated all the works are to be done as per general conditions and general 
specifications as mentioned either in— 

i) “Schedule of Rates of PWD (WB) for Building Works, Materials and Labour (Volume – I)” w.e.f. 
01.11.2017 with up to date addenda and corrigenda before publication of this NIT (as mentioned in 
clause 13 of General clauses of NIT). 

ii) “Schedule of Rates of PWD(WB) for Sanitary & Plumbing Works (Volume – II)” w.e.f. 01.11.2017 
with up to date addenda & corrigenda before publication of this NIT. (As mentioned in clause 13 of 
General clauses of NIT). 

iii) “Schedule of Rates of PWD (WB) for Electrical Works (Volume – I)” w.e.f. Nov 2017 with up to 
date addenda and corrigenda before publication of this NIT. 

For general conditions and general specifications of items of works including supply and carriage 
works, not appearing in the aforesaid two specification books, (i) Schedule of Rates of Road & Bridges 
Works, Vol – III of combined SOR of PWD (WB) w.e.f. 30.08.2018 published by the Public Works 
Department for different district of West Bengal including up to date addenda and corrigenda before 
publication of this NIT (as mentioned in clause 13 of General clauses of NIT). & (ii) “ specification for 
Road and Bridge Works” of the MORT&H, Surface Transport ( Roads Wing), Government of India, 
published by Indian Road Congress, New Delhi – latest edition of the book as applicable for the 
working area of concerned State Highway Circle at the time of submission of tender for the working 
area will be considered. 

 

C.2 Definition of Engineer-in-Charge and commencement of work: 

The word ―Engineer-in-Charge‖ means the EXECUTIVE ENGINEER, West Bengal State 
Warehousing Corporation of the concerned Division. The word ―Department‖appearing anywhere 
in the tender documents means West Bengal State Warehousing Corporation of West Bengal, who 
have jurisdiction, administrative or executive, over part of whole of the works forming the subject 
matter of the tender or contract. The word ―approved‖ appearing anywhere in the documents 
means approved by the Engineer-in- Charge. In case, the work is transferred to any other Division, 
the EXECUTIVE ENGINEER under whom the work will be executed should be treated as the 
Engineer-in-Charge. The work shall have to be taken up within seven days of the receipt of the 
work order or otherwise mentioned therein. Failure to do so will constitute a violation of the 
contract stipulation as regards of proportionate progress and timely completion of work and the 
contractor will thereby make himself liable to pay compensation or other penal action as per 
stipulation of the printed tender form. 
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C.3 Terms & Conditions in extended period: 

As Clause 5 of standard contract from as the case may be when an extension of time for 
completion of work is granted by the Engineer-in-Charge for cogent reasons for which the 
contractor have no control, it will be taken for granted by the working contractor that the validity 
of the contract is extended automatically up to the extended period with all terms and conditions 
rates etc. remaining unaltered, i.e. the tender is revalidated up to the extended period. 

C.4 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department and other contract 
or contracts that may be working in the area of work. The work should also be carried out with due 
regard to the convenience of the road users and occupants of the adjacent locality, if any. All 
arrangements and programme of work must be adjusted accordingly. All precautions must be 
taken to guard against chances of injury or accidents to workers, road users, occupants of the 
adjacent locality etc. The contractor must see that all damages to any property which, in the 
opinion of the Engineer-in-Charge are due to the negligence of the contractor are promptly 
rectified by the contractor at his own cost and expenses and according to the direction and 
satisfaction of the Engineer-in-Charge (Executive Engineer). 

C.5 Transportation arrangement: 

The contractor shall arrange for all means of transport including railways wagons required 
for carriage and supply of materials and also the materials required for the construction work. The 
Department may however, at their own discretion grant necessary certificates, if required, for 
booking of railways wagons etc. But, in case of failure of the department to help the contractor in 
this respect, the contractor will have arrange at his own initiative so that progress of work will not 
hamper and no claim whatever on this ground will be entertained under any circumstances. If 
railways facilities are not available, the contractor will have to depend on transport of materials by 
road as necessary to complete the work without claiming any extra payment from department in 
this regard. The contractor must consider this aspect while quoting rate. 

C.6 Contractor’s Site Office: 

The contractor shall have an office adjacent to the work as may be approved by the Engineer -in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or 
his representative may desire to give to the contractor in connection with the contract, may be left 
or sent by post to such office or delivered to the contractor‘s authorized agent or representative. 
For such intimation to the contractor‘s site office, it shall be deemed to the sufficient enough to be 
served upon the contractor. 

C.7 Incidental and other charges: 

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fee s 
for water supply, Royalty or road materials (if any), electricity and other charges of Municipalities 
or statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling 
chargers, overhead charges etc. will be deemed to have been covered by the rates quoted by the 
contractor inclusive of also Sales Tax (Central and/or State), Income Tax, Octroy Duty/Terminal 
Tax, Turnover Tax, etc. All other charges for the execution of the specified work, including supply 
of materials and related carriage, complete or finished in all respect upto the entire satisfaction of 
the Engineer -in-charge of the work. No claim extra claim in this regard beyond the specified rate 
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as per work schedule whatsoever in this respect will be entertained. Separate arrangement of water 
supply for constructional work as well as drinking water for labour to be made by the contractor. 
No separate payment will be made for this purpose. 

C.8 Authorized Representative of Contractor : 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, 
may however, appoint and authorized representative in respect of one or more of the following 
purpose only. 

a) General day to day management of work. 
 

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign 
hand receipts thereof.  

c) To attend measurements when taken by the Departmental Officers and sign the records of 
such measurements which will be taken of acceptance by the contractor. 

 

The selection of the authorized representatives shall be subject to the prior approval of the 
Engineer - in-Charge concerned and the contractor shall in writing seek such approval of the 
Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and the 
specimen signature of the representative he wants to appoint and the specific purposes as specified 
here -in-above, which the representative will be authorized for. Even after first approval, the 
Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized 
representative and the contractor shall be bound to abide by such directions. The Engineer -in-
Charge shall not be bound to assign any reason for his revised directions. Any notice 
correspondence etc. issued to the authorized representative or left at his address, will be deemed to 
have been issued to the contractor. 

C.9 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the 
Department. Otherwise the Department shall not be bound to take cognizance of such of attorney. 

C.10 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the 
progress, extension of time for the period lost will be granted on receipt of application from the 
contractor before the expiry date of contract. No claim whatsoever for idle labour, additional 
establishment, enhanced cost of materials and labour and hire charges of tools & plants etc. would 
be entertained under any circumstances. The contractor should consider the above factor while 
quoting this rate. Applications for such extension of time should be submitted by the contractor in 
the manner indicated in Clause-5 of the printed form of standard contract form. 
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C.11 Contractor’s Godown : 

The contractor must provide suitable godowns for cement and other materials at the site of 
work. The cement godown is to be sufficient in capacity and it must be water tight with either an 
elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring 
is made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-
Charge. No separate payment will be made for these godowns or for the store yard. Any cement, 
which is found at the time of use to have been damaged, shall be rejected and must immediately to 
remove from the site by the contractor as per directed of the Engineer-in-Charge. 

C.12 Arrangement of Land : 

The contractor will arrange land for installation of his Plants and Machineries, his godown, 
store yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if 
available and if applied for, may be spared for the purpose on usual charges as fixed by the 
Competent Authority. 

 

C.13 Use of Government Land : 

Before using any space in Government land for any purpose whatsoever, approval of the 
Executive Engineer (Engineer-in-charge) will be required. Departmental land, if available and if 
applied for, may be spared for the purpose on usual charges as fixed by the Competent Authority 
in a time bound manner. The contractor shall make his own arrangements for storage of tools, 
plant, equipment, materials etc. of adequate capacity and shall clear and remove shed, huts etc. 
which he might have erected in Government land, on completion of work or expiry of the granted 
time whichever is earlier. If after such use, the contractor failed to clear the land, Department will 
arrange to remove those installation and adequate recovery (as will be determined by WBSWC) 
will be made from the dues of the contractor. 

C.14 Work Order Book : 

The contractor shall within seven days of receipt of the order to take up work, supply at 
his own cost one Work Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who 
is authorized to receive and keep in custody the Work Order Book on behalf of the Engineer -in-
Charge. The Work Order Book shall be kept at the site of work under the custody of Sub-Divisional 
Officer/Assistant Engineer or his authorized representative. The Work Order Book shall have 
machine numbered pages in triplicates. Directions or instruction from Departmental officers to be 
issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such 
directions or instructions are given by separate letters). The contractor or his authorized 
representative shall regularly note the entries made in the Work Order Book and also record 
thereon the action taken or being taken by him complying with the said directions or instruction on 
any relevant point relating to the work. The contractor or his authorized representative may take 
away the triplicate page of the Work Order Book for his own record and guidance. 

Cases of supplementary items or of claims may not be entertained unless supported by 
entries in the Work Order Book or any written order from the Tender Accepting Authority. 
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The first page of the Work Order Book shall contain the following particulars: 
 

a) Name of the Work 
b) Reference to contract number 
c) Contractual rate in percentage 
d) Date of opening of the Work Order Book 
e) Name and address of the Contractor 
f) Signature of the Contractor 
g) Name & address of the Authorized representative (if any of the contractor authorized by 

him) 
h) Specific purpose for which the contractor‘s representatives is authorized to act on behalf if 

the Contractor. 
i) Signature of the authorized representative duly attested by the Contractor. 
j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned. 
K) DATE OF ACTUAL COMPLETION OF WORK. 

L) DATE OF RECORDING FINAL MEASUREMENT. 
 

  Entries in (k) & (l) above shall be filled in on completion of the work and before the Work 
Order Book is recorded in the office of the Sub-Divisional Officer/Assistant Engineer. 

C.15 Clearing Of Materials : 

Before starting any work, work site, where necessary, must be properly dressed after 
cutting clearing all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation 
from the alignment or site of works on completion of works all temporary structure or 
obstruction including some pipes in underground work, if any, must also be removed. All scars 
of construction shall be obliterated and the whole site shall be left in a clear and neat manner to 
the satisfaction of the Engineer-In-Charge. Total length (in case of road project) shall be 
demarcated by proper chain aging anon with fixing 200m post as per direction of Engineer-in-
Charge on both side of the alignment and Bench Marking at desired locations as per direction of 
Engineer-in-Charge. No separate payment shall be made for all these works, the cost thereof 
being deemed to have been included in the rates of various items of works quoted by the 
contractor in the schedule of probable items of works. 

C.16 Sundry Materials : 

The contractor must erect temporary pillars, master pillars etc. as may be required in 
suitable places as directed by the Engineer-In-Charge at his own cost before starting and during 
the work by which the departmental staff will check levels layout different works and fix up 
alignment and the contractor shall have to maintain and protect the same till completion of the 
work. All machineries and equipments like Level Machine, Staff, Theodolite etc. and other 
sundry material like, pegs, strings, nails flakes instruments etc. and also skill labour require for 
setting out the levels for laying out difference structures and alignment shall also be supplied by 
the contractor as per direction of Engineer-in-Charge at his own cost without any extra claim 
towards the department. 
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C.17 Supplementary / Additional items of Works: 
 

Notwithstanding the provisions made in the related printed tender form any item of the 
work which can be legitimately be considered as not stipulated in the specific price schedule of 
probable items of work but has become necessary as a reasonable contingent item during actual 
execution of work will have to be done by the Contractor, if so directed by the Engineer-in-
Charge and the rates will be fixed with manner as stated below: - 
 

(a) Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the 
rates of the allied items of work appearing in the tender schedule. 

(b) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of 
the allied items of work appearing in the P.W. D/(Roads) Department schedule of rates of 
probable items of work forming part of tender document Rates for the working area enforce 
at the time of N.I.T.  

(c) In Case, addition items do not appear in the above Public Works (Roads) Department 
Schedule of Rates, such items for the works shall be paid at the rates entered in the Public 
Works Department Schedule of Rates for the working area enforce at the time of N.I.T. 

 

(d) If the rates of the supplementary items cannot be computed even after applications 
of clauses stated above, the same shall be determined by analyses from market rates of material, 
labour and carriage cost prevailing at the time of execution of such items work. Profit and 
overhead charges (both together) at 10% (Ten percent) will be allowed only; the contractual 
percentage will not be applicable. 

Unbalanced market rates shall never be allowed 
  Contractual percentage shall only be applicable with regard to the portions of the analysis 

based on clauses (a),(b),(c) & (d) stated above only. 

It may be noted that the cases of supplementary items of claim shall not be entertained 
unless supported by entries in the Work Order Book or any written order from the tender 
accepting authority. 

C.18 Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not 
be done before the formal Item has been measure up and has been inspected by the Engineer-
in-Charge or the Sub-Divisional Officer/Assistant Engineer, as the authorized representatives 
of the Engineer -in-Charge and order given by him for proceeding with the latter item of work. 
When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so 
authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect 
of minor works and issue order regarding the latter item. 

C.19 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall 
have to be approved by the Engineer-in-Charge and checking the quality of such materials 
shall have to be done by the concerned Department or as directed by Engineer-in-Charge prior 
to utilization in the work. 
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C.20 Water and energy: 

The contractor shall have to arrange on his own cost, required energy for operation of 
equipments and machineries, for operating of pumping set, illuminating work site, office etc. 
that may be necessary in difference stages of execution of work. No facility of any sort will be 
provided for utilization of the departmental sources of energy existing at site of work. 
Arrangement for obtaining water for the work should also be made by the contractor at his 
own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne 
by the contractor for which no claim will be entertained. 

 

All materials, tools and plants and all labour (skilled and unskilled) including their h ousing, 
water supply, sanitation, light, procurement of food for contractors staff & crews, medical aids 
etc. are to be arranged for by the contractor at his own cost. The cost for transportation of 
labour, materials and all other incidental items as required for work shall also have to be borne 
by the Contractor without any extra claim from department. 

 

C.21 Service Electric connection of the project 

 The service electric connection to be arranged by the successful tenderer at their own cost 
from local competent authority. 

C.22 Road opened to traffic : 

It should be clearly understood that the contractor will be responsible to keep the road 
open to all kinds of traffic during execution of the work. The work should be so arranged and 
the programmed of work must be as adjusted as would not disturb the smooth flow of road 
traffic in any way. If necessary diversion road should be provided and maintained by the 
contractor at his own cost for the entire period of work, if not separately provided in the tender. 
The Contractor should take all necessary precautions including guarding, lighting and 
barricading as necessary, to guard against the chances of injury or accident to the road user and 
traffic and ferry users during execution of the work for which nothing extra will be paid except 
otherwise mentioned in specific price schedule. The contractor will also indemnify the 
Department against consequences of any such injury or accident, if so happens, as per opinion 
of the Engineer-in-Charge, due to contractor‘s fault in compliance with any of such obligations. 

Suitable road sign as and where necessary should be provided by the contractor at his 
own cost as per direction of the Engineer-in-charge and shall also be maintained till the 
completion of the work. 

 

Road barriers with red light at night are to be placed where the existing surface is 
disturbed with proper road signs. All these shall be done at the cost of the contractor without 
any extra claim towards department. 
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C.23 Drawings : 

All works shall be carried out in conformity with the drawings supplied by this 
Department. The Contractor shall have to carry out all the works according to the departmental 
General Arrangement Drawing and Detail Working Drawings to be supplied by the 
Department from time to time. 

 

C.24 Serviceable Materials : 

The responsibility for stacking the serviceable materials (as per decision of the Engineer -in-
Charge) obtained during dismantling of existing structures/roads and handing over the same 
to the Engineer - in-charge of work of this Department lies with the contractor and nothing will 
be paid on this account. In case of any loss or damage of serviceable materials prior to handing 
over the same to this Department, full value will be recover from the Contractor‘s bill at rates 
as will be assessed by the Engineer-in-charge. 

C.25 Unserviceable Materials : 

The Contractor shall remove all unserviceable materials, obtained during execution at place 
as directed. The contractor shall dressed up and clear the work site after completion of work as 
per direction of the Engineer-in-Charge. No extra payment will be made on this account. 

C.26 Contractor’s risk for loss or damage : 

All risk on account of railway or road carriage or carriage by boat including loss or damage 
of vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor 
without any extra claim towards department. 

C.27 Idle labour& additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional 
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight 
etc. would be entertained under any circumstances. 

C.28 Charges and fees payable by contractor: 

a) The contractor shall pay all fees required to be given or paid by any statute or any 
regulation or by-law of any local or other statutory authority which may be applicable to the 
works and shall keep the department against all penalties and liabilities of every kinds for 
breach of such statute regulation or law. 
 

b) The Contractor shall save, harmless and indemnify the department from and 
against all claims, demands, suit and proceedings for or an account of infringement of any 
patent rights, design, trade mark of name of other protected write in respect of any 
constructional plant, machine, work, materials, thing or process used for or in connection with 
works or temporary works or any of them. 
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C.29 Issue of Departmental Tools and Plants : 

All Tools and Plants required for the work will have to be supplied by the Contractor at 

his own cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne 

by the Contractor. 

C.30 Realization of Departmental claims : 

Any some of money due and payable to the contractor (including security deposit 
returnable to him) under this contract may be appropriated by the Government and set off 
against any claim of Government for the payment of sum of money arising out of this contract or 
under any other contract made by the contractor with the Government. 

C.31 Compliance of differentActs : 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum 
Wages Act, 1852. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders 
issued hereunder from time to time. If he fails to do so, Engineer-in-Charge or 
SUPERINTENDING ENGINEER of the concern Circle of P.W. (Roads) Directorate may at his 
discretions, take necessary measure over the contract. The Contractor shall also make himself for 
any pecuniary liabilities arising out on account of any violation of the provision of the said 
Act(s). The Contractor must obtain necessary certificate and license from the concerned 
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 
 

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, 
particulars or date as are called for from time to time in connection with implementation of the 
provisions of the above Acts and Rules and timely submission of the same, failing which the 
contractor will be liable for breach of contract and the Engineer-in-Charge may at his discretion 
take necessary measures over the contract. 

C.32 Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works and the 
remedying of any defects therein: 
 

(a) Have full regard for the safety of all persons and the Works (so far as the same are not 
completed or occupied by the department),  

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 
watching, when and where necessary or required by the Engineer-in-Charge for the 
protection of the Works or for the safety and convenience of the public or others. 

 
(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage 

or nuisance to persons or to property of the public or others resulting from pollution, noise 
or other causes arising as a consequence of his methods of operation, 

 

(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with 
any signal light of the railways or with any traffic or signal lights of any local or other 
authority. 
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C.33 Commencement of work : 

The work must be taken up within the date as stipulated in the work order and completed 
in all respects within the period specified in Notice Inviting Tender. 

C.34Programme of work : 

Before actual commencement of work the contractor shall submit a programme of 
construction of work with methodology clearly showing the required materials, men and 
equipment. The contractor will submit a programme of construction in the pattern of Bar Chart 
or Critical Path Method and a time table divided into four equal periods of progress of work to 
complete the work within the specific period for approval of the Engineer-In-Charge who 
reserves the right to make addition, alterations and substitutions to such programme in 
consultation with the contractor and such approved programme shall be adhered to by the 
contractor unless the same is subsequently found impracticable in part or full in the opinion of 
the Engineer-In-Charge and is modified by him. The contractor must pray in writing, showing 
sufficient reasons therein for modification of programme. The conditions laid down in clause 2 
of the printed tender form regarding the division of total period and progress to work and the 
time table there for as provided in the said clause shall be deemed to have been sufficiently 
complied with the actual progress of work and does not fall short of the progress laid down in 
the approved time table for one fourth, half and three fourth of time allowed for the work. 

C.35 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for 
the correctness of the position, levels, dimensions and alignments of all parts of work, if any 
rectification ion or adjustment becomes necessary the contractor shall have to do the same at 
his own cost according to the direction of the Engineer-in-Charge. During progress of works, if 
any, error appears or arises in respect of position, level, dimensions or alignment of any part of 
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-
in-Charge. Any setting out that may be done or checked by either of them shall not in any way 
relieve the contractor from their responsibility for correctness and rectification thereof. 

C.36 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging 
underground or overhead service utilities viz. Electricity, Telephones, Gas, Water pipe s, 
Sewers etc. In case disturbances of service utilities is found unavoidable the matter should 
immediately be brought to the notice of the Engineer-in-Charge and necessary precautionary 
measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and 
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the 
contractor during execution of the work, the cost of rectification or restoration of damages as 
would be fixed by the Engineer -in-Charge concerned will be recovered from the contractor. 

C.37 Testing of qualities of materials &workmanship : 

All materials and workmanship shall be in accordance with the specifications laid down in 
the contract and also as per M.O.R.T. & H‘sspecification for Road and Bridge Works (Latest 
Revision) and relevant IS codes and the Engineer-In-Charge reserves the right to test, examine 
and measure the materials/workmanship direct at the place of manufacture, fabrication or at 
the site of works or any suitable place. The contractor shall provide such assistance, instrument, 
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machine, labour and materials as the Engineer-in-Charge may require for examining, 
measuring and testing the works and quality, weight or quantity of materials used and shall 
supply samples for testing as may be selected and required by the Engineer-in-Charge without 
any extra cost. Besides this, he will carry out tests from outside Laboratory as per instruction of 
Engineer -in-Charge. The cost of all such tests shall be borne by the agency and that must be 
considered during quoting rate. 

C.38 Timely completion of work : 

All the supply and the work must have to be completed in all respects within the time 
specified in Notice Inviting Tender from the date of commencement as mentioned in work order. 
Time for completion as specified in the tender shall be deemed to be the essence of the contract. 

C.39 Procurement of materials : 

All materials required to complete execution of the work shall be supplied by the 
contractor after procurement from authorized and approved source. 

C.40 Rejection of materials : 

All materials brought to the site must be approved by the Engineer -In-Charge. Rejected 
materials must be removed by the Contractor from the site within 24 hours of the issue of order 
to that effect. In case of non-compliance of such order, the Engineer-In-Charge shall have the 
authority to cause such removal at the cost and expense of the contractor and the contractor shall 
not be entitled to claim for any loss or damage of that account. 

C.41 Implied elements of work in items : 

Except of such items as are included in the Specific Priced Schedule of probable items and 
approximate quantities no separate charges shall be paid for traffic control measures, shoring, 
shuttering, dewatering, curing etc. and the rates of respective items or works are to be deemed as 
inclusive of the same. 

C.42 Damaged cement : 

Any cement lying at contractor‘s custody which is found at the time of use to have been 
damaged shall be rejected and must immediately be removed from the site by the contractor or 
disposed of as directed by Engineer-in-Charge at the costs and expenses of the contractor. 

C.43 Issue of Departmental Materials : 

Departmental materials will not be issued under any circumstances. 

C.44 Force Closure : 

In case of force closure or abandonment of the works by the Department the contractor will 
be eligible to be paid for the finished work and reimbursement of expenses actually incurred 
but not for any losses. 
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C.45 Tender Rate : 

The contractor should note that the tender is strictly based on the rates quoted by the 
Contractor on the priced schedule of probable item of work. The quantities for various other 
items of works as shown in the priced schedule of probable items of works are based on the 
drawing and design prepared by the Department. If variations become necessary due to design 
consideration and as per actual site conditions, those have to be done by the contractor at the 
time of execution at the rate prescribed in the tender condition. No conditional rate will be 
allowed in any case. 

C.46 Delay due to modification of drawing and design : 

The contractor shall not be entitled for any compensation for any loss due to delays arising 
out of modification of the drawing, addition & alterations of specifications. 

C.47 Additional Conditions : 

A few additional conditions under special terms and conditions : 

C.47.1. Rate quoted shall be inclusive of clearing site including removal of surplus (both 
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the 
Engineer -in-Charge. 

 

C.47.2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroy and all other 
duties, if any. 

 

C.47.3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end 
chain age of the work -site with aluminum plate hoisted on steel tubular pipe/ angle 
post to a height of 1.5 Meter at the cost of the contractor including fitting, fixing, 
painting, lettering etc. complete as per direction of Engineer-in-Charge. 

 

C.47.4.The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per 
direction of Engineer-in-Charge. 

C.47.5. Deep excavation of trenches and left out for days shall be avoided. 

C.47.6.Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule. 
 

C.47.7. The whole work will have to be executed as per Departmental drawings available in this 
connection at the tender rate. 

 

C.47.8. Income Tax Will be deducted from each bill of the contractor as per applicable rate and 
rules in force. 

C.48 Payment of Bills: 

  As mentioned in clause 11 of the NIT 
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C.49 Refund of Security Deposit: 
 

  As mentioned in Cl. No. 30 of NIT. In addition to that memorandum no. 4470 – F(y) dated 
– 05.06.2013 of the WB finance department and memorandum no. 1868- FS/ Sectt/ GE&EM/4M-
30/2021 dated – 10.05.2022 of F&S department will be followed. 

C.50 Arbitration & Security Deposit: 

As mentioned in Cl. 23 and 24 of NIT. 

 

 

 

Senior Superintending Engineer  
West Bengal State Warehousing Corporation 
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SECTION - D 
Technical Specification for Works 

 

D.1 Name of Work : As per Detailed NIT. 

D.2 Site Condition : 

  The contractor before tendering must visit the site and satisfy himself as to the extent of 

the proposed construction difficulties and problems, if any, to start, to continue and 

complete the work within the time as stipulated in this tender without dislocation of normal 

traffics during day as well as to night. No interruption in works due to any site condition 

shall be engaged as to complete the work in time. The execution of the work should however 

be planned and phased so that there are no undue hazards to the movement of normal 

traffic over the road. No additional payment will be entertained on this account. 

 Difficulties and inconveniences in transporting materials over the bad roads, Kutcha 

roads, incomplete roads and over the weak and damaged culverts should be taken into 

consideration by the Contractor. The materials for the work may be required to carry over 

kutcha roads. These approach roads should be maintained by the Contractor at his own cost. 

 Difficulties in collection of different materials in lot, over the road flank due to insufficient 

space if there be, should be noted by the bidder. No rate or time will be allowed on these 

accounts as stated. The bidder should quote his rate taking into consideration regarding 

security of the materials. Nothing would be entertained under any circumstances beyond 

the respective tendered provisions. 

D.3 Preliminaries: 

 During execution of the work contractor will remain responsible for providing reasonable 

facilities to traffic on the road and also lighting and guarding of the road during night for its 

safety while the work is in progress and no extra rate will be paid on this account before 

taking up the work. 

 

  Approximately half of the road width including one flank shall be kept clear to the traffic 

from all obstruction and the surface shall be properly cleaned and levelled as far as possible. 

Sign Boards / Direction Boards are to be erected at required points of specified size 

indicating in red letters on a white back ground as per direction of the Engineer-in-charge. 

Cost of which should be borne by the agency. 

 Road barriers shall be placed wherever the existing road surface disturbed with proper' 

road signs. During night, these should be provided with the light, Night Guard e.g. 

'Chowkidar' for watching the barrier etc. shall also be maintained by the Contractor to give 

due warning to road users specially at night. 
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 D.4 Specification & Mode of execution: 

 Unless otherwise stipulated specifically all the item of works are to be done as per relevant 

sections, general conditions and general guideline as mentioned either in – 

 i) “Schedule of Rates of PWD (WB) for Building Works, Materials and Labour (Volume – I)” 

w.e.f. 01.11.2017 with up to date addenda and corrigenda before publication of this NIT (as 

mentioned in clause 13 of General clauses of NIT). 

 ii) “Schedule of Rates of PWD(WB) for Sanitary & Plumbing Works (Volume – II)” w.e.f. 

01.11.2017 with up-to-date addenda & corrigenda before publication of this NIT. (as mentioned in 

clause 13 of General clauses of NIT). 

 iii) “Schedule of Rates of PWD (WB) for Electrical Works (Volume – I)” w.e.f. Nov 2017 with 

up to date addenda and corrigenda before publication of this NIT. 

For general conditions and general specifications of items of works including supply and carriage 

works, not appearing in the aforesaid two specification books, (i) Schedule of Rates of Road & 

Bridges Works, Vol – III of combined SOR of PWD(WB) w.e.f. 30.08.2018 published by the Public 

Works Department for different district of West Bengal including up to date addenda and 

corrigenda before publication of this NIT (as mentioned in clause 13 of General clauses of NIT). & 

 iv) “Specification for Road and Bridge Works” of the MORT&H, Surface Transport ( Roads 

Wing), Government of India, published by Indian Road Congress, New Delhi – latest edition of the 

book as applicable for the working area of concerned State Highway Circle at the time of 

submission of tender for the working area will be considered. 

Quantity Assurance plan for the work should be prepared and maintained in conformity with the 

above-mentioned references along with in conformity with relevant IS & IRC code and as directed 

by the Engineer in Charge.  

 

Senior Superintending Engineer  
West Bengal State Warehousing Corporation 
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ANNEXURE – VI 

Kamashree : Employment Sheet 

(to be used by the implementing agency for recording the employment provided) 

 
  1 District:   

2 Block:   

3 Name of Work:   

4 Implementing Agency:   

5 Funding Department:   

6 Implementing Department:   

7 Work Order No.   

8 Contractor/Agency:   

9 
Gram Panchayat where work is to be 

implemented:   

 

Employment provided: 

       
Sl. 

No

. 

Name of 

Worker 

Job Card No. 

(full) 

Aadhar 

No. 

No. of days for 

which engaged 

Wage paid 

(Rs.) 

Date of 

payment 

1             

2             

3             

       

 

 

 

     

       

Countersignature of Engineer with Office Seal 

Name &Signature of 

Contractor/Agency 
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ANNEXURE – VII 

 

 

Certificate 

 

It is certified that for execution of the work mentioned above Job Card holders were engaged wherever 

unskilled workers were required and necessary details of such engagement have been submitted through the 

Employment Sheet. 

 

 

 

Countersignature of Engineer with Office Seal 

Name &Signature of 

Contractor/Agency 

 

 

Kamashree : Certificate by Contractor/Agency 

(to be used by the Contractor/ Agency) 

    

1 District:   

2 Block:   

3 Name of Work:   

4 Implementing Agency:   

5 Funding Department:   

6 Implementing Department:   

7 Work Order No.   

8 Contractor/Agency:   

9 
Gram Panchayat where work is to be 

implemented:   

10 Period during which work was executed:  



 

 

 

The bidders may ensure following documents are submitted: 

 

1. EMD  

2. GST  

3. PAN CARD  

4. AADHAR/ VOTER CARD  

5. MACHINERIES (AS STATED)  

6. Technical personnel (AS STATED)  

7. INCOME TAX RETURN (AS 
APPLICABLE) 

 

8. PTAX (Current year) (Challan/ 
Certificate) 

 

9. TRADE LICENCE (Current year)  

10. Pre-qualification, AFFIDAVIT x & y  

11. FORM I TO VI (AS STATED)  

 

SEALED AND SIGNED 

DATE-  


