OFFICE OF THE SUPERINTENDING ENGINEER
WEST BENGAL STATE WAREHOUSING CORPORATION

Memo no. 38/ENGG/SWC/2026-27

Email id: - se.wbswc @gmail.com

Date: 14.05.2026

NOTICE INVITING ELECTRONIC TENDER No- 02 OF 2026-27 OF THE
SUPERINTENDING ENGINEER, WEST BENGAL STATE WAREHOUSING CORPORATION

Through Pre-qualification

The SUPERINTENDING ENGINEER, West Bengal State Warehousing Corporation, invites e-Tender for
the work Detailed in the table below. (Submission of Bid through online).

List of schemes:-

Defect Liability

Sl. [Name of the work| Estimated Earnest Period of Period Name of the | Eligibility of
No. Amount (Rs.) | Money (Rs.) [Completion Concerned Contractor
Office

Repairing of 9,64,367.00 2.00% of | 180 (One lyear West Bengal |Open Bonafied
1 |godown column Estimated Eighty) |as per G.O. State contractors

and Truss joint, |(INR Nine amount i.e. | Days from [N0.5784- Warehousing | (through Pre-

Repairing Lakh Sixty the date of PW/L & Al Corporation |qualification)

Veranda and Four commence [/2M-

Godown floor at [Thousand 19,287.00 ment |175/2017

Bhatar RIDF in  [Three Dated:

the districtof ~ |Hundred 12.09.2017)

Purba Sixty Seven

Bardhaman. Only)

1.In the event of e-filling, intending bidder shall download the tender documents

consisting of this N.I.T., Instruction to Bidders (Section—A) , different Forms &

Affidavit (Section-B), Special Terms & Conditions (Section-C),Specification of

Work (Section-D), Schedule of Works (BOQ),

standard contract form and

Addenda & Corrigenda (if any) from the website https://etender.wb.nic.in with the

help of Digital Signature Certificate. .Both Technical Bid and Financial Bid are to
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be submitted concurrently duly digitally signed in the website

https://etender.wb.nic.in

net banking (any of the banks listed in the ICICI bank payment Gateway) In case of payment

No0.3975-F(Y) dated-28/07/2016 of Finance Department, Govt. of WB

3. The FINANCIAL OFFER of the prospective tenderer will be considered only if
the TECHNICAL BID of the tenderer is found qualified by the ‘Bid Evaluation
Committee(BEC)’ formed by Food & Supplies Department Government of West
Bengal.

4, The decision of the ‘Bid Evaluation Committee’ will be final and absolute in this
respect. The list of Qualified Bidders will be displayed in the website.

5. Eligibility criteria for participation in tender:

)} (a) The intending tenderers shall have credentials of a similar nature of completed work of the
minimum value of 40% (Forty percent) of the estimated amount put to tender during 5(five) years
prior to the date of issue of the tender notice.

OR

(b) The intending tenderers shall have credentials of 2(two) similar nature of completed
works, each of the minimum value of 30% (Thirty percent) of the estimated amount put to tender
during 5(five) years prior to the date of issue of the tender notice.

(© The intending tenderers shall have credentials of one single running work of similar

nature which has been completed to the extent of 80% (Eighty percent) or more and value of which
is not less than the desired value at (i.e.) above.
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N.B. :-

1. The credential certificate(s) for completed work(s) should contain:- (a) Name of the work, (b)
Name of the Client, (c) Amount put to tender, (d) Schedule month and year of commencement and
completion as per work order, (e) Actual month and year of completion, (f) Gross bill amount of
the completed work / executed value of running work and the detailed communicational /address

of client must be indicated in the Credential Certificate.

2. Credential certificate issued by the EXECUTIVE ENGINEER & equivalent or higher
competent authority of a State/ Central Government, State /Central Government undertaking,
Statutory/ autonomous bodies constituted under the Central/State statute, on the executed value of
completed / running work will be taken as credential.

7.

In case of running works, only those tenderers who will submit the certificate of satisfactory
running work from the concerned EXECUTIVE ENGINEER, or equivalent competent authority will be
eligible for the tender. In the required certificate it should be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated against the executing agency, i.e., the
tenderer.

8. The prospective bidders shall have in their full time engagement experienced
technical personnel the minimum being (1) One Civil Engineering Diploma holder
Qualification certificate and engagement to the contactor shall have to be furnished for
Technical Evaluation.)[Non-statutory documents] (If submitted as per cl. 6 then this
point is not applicable)

9. Current/latest Income Tax Acknowledgement Receipt, Current P.T. Deposit
Challan, Pan Card, GST Registration Certificate, Valid Income Tax return / Professional Tax
Clearance Certificate / Professional Tax (Deposit Challan) / valid Trade License / Voter 1.D/ Valid 15-digit
goods and service taxpayer identification number (GSTIN) under GST Act, 2017(vide memo no 4374-
F(Y), dated: 13/07/2017 of Finance Dept. Audit Branch and Current GST Challan, Card for self-
identification, Income Tax Acknowledgement Receipt for last five assessment year including current
assessment year 2025-26 to be accompanied with the Technical Bid Documents. [Non-statutory
documents].

10. The prospective bidders or any of their constituent partner shall neither have
abandoned any work nor any of their contract have been rescinded during the last 5
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(five) years. Such abandonment or rescission will be considered as disqualification
towards eligibility. (A declaration in this respect through affidavit has to be furnished
by the prospective bidders without which the Technical Bid shall be treated as non-
responsive.)

14. The prospective bidders should own or arrange through lease hold agreement (may
be procured after the date of publication of NIET, the required plant and machineries.
Conclusive proof of ownership in favour of owner of plant and machineries in working
condition shall have to be submitted. (Details as mentioned in SI No. 40 and Section—-B, Form-IV)
the required plant and machineries of prescribed specifications as shown in format. If the machineries have
been engaged in other works then name of client along -with his contact no. & e-mail address should be
furnished in the declaration by the intended tender and the present location (working place) should also be
given with tentative date of release of plant and machineries.

(Ref. Form—1V, Section-B) [Non-statutory documents]

15. Registered Partnership Deed for Partnership Firms to be submitted. The company
shall furnish the Article of Association and Memorandum. Where an individual person
holds a digital certificate in his own name duly issued to him against the company or
the firm of which he happens to be a director or partner, such individual person shall,
while uploading any tender for and on behalf of such company or firm, invariably
upload a copy of registered power of attorney showing clear authorization in his
favour, by the rest of directors of such company or the partners of such firm, to upload
such tender. [Non-statutory documents].

16. Registered Unemployed Engineers’ Co-operative Societies / Labour Co-operative Societies are
required to furnish valid Bye Law, Current Audit Report, and Current N.O.C. from A.R.C.S. and Minutes
of last A.G.M. The Engineers Co-operative also has to submit documents of the society consists at least 10

(ten) members out of which at least 60% should hold degree or diploma in any branch in Engineering as
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per Memo. No. 44-A/4AM-11/2002 dt. 09.01.2004 of Deputy Secretary-11l, P.W.D. [Non Statutory
Documents]
17. Any type of Joint Ventures (JV) will not be allowed.

18. A prospective bidder shall be allowed to participate in a particular job either in the
capacity of individual or as a partner of a firm. If found to have applied severally in a
single job, all his applications will be rejected for that job, without assigning any

reason thereof.

23. The successful bidder shall establish field testing laboratory equipped with requisite instruments in
conformity with relevant code of practice and technical staff according to the requirements of works to be
executed.

24. The executing agency (successful bidder) may not get a running payment unless the gross amount of
running bill will be 30% of the tendered amount. Provisions in Clause(s) 7, 8, & 9 contained in Standard
Contract Form so far as they relate to quantum and frequencies of payment are to be treated as
superseded. The payment will be released to the contractor as per availability of fund.

25.1 Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted from
every Bill of the selected agency, CGST, SGST, Royalty & all other Statutory levy/ Cess will have to be
borne by the contractor & the rate in the schedule of rates inclusive of all the taxes & cess stated above.

25.2. Mandatory engagement of Job Card Holders : As per Notification No. 1140PRD-33011/1/2024-
MGNREGA SEC, dated 07.03.2024.

a) Job Card holders shall be mandatorily be engaged in the Departmental works where rural
unskilled workers can be engaged. For this, the Departments shall direct various implementing

Page 5



agencies under its fold to incorporate suitable clause in the tender documents as well as in work
orders to make it a mandatory clause.

b) The contractor/agency executing the work shall also furnish a certificate after completion of work
that only Job Card holders were engaged for unskilled works during execution. The certificate shall
be countersigned by the Departmental official directly supervising the work. Scrutiny of such
certificate will be done by departmental officials before making payment against work.

26. No Adjustment of Price OR Price Escalation of any kind will be allowed.
Adjustment of Price (increase or decrease) Vide Notification No0.23-CRC/2M-
61/2008,Dated:13.03.2009&NotificationN0.38-CRC/2M-61/2008Dated20.04.2009
shall not be applicable. Since B.O.Q. for the work/works under this N.I.T. is based up
on the schedule of rates of Public Works Department for Building works (VVolume-I)
and S & P Works (Volume-Il) and PWD roads & bridge works (Volume-IIl) w.e.f
01.11.2017 and PWD Electrical works (Volume-I) w.e.f November, 2017 with up to
date Addenda & Corrigendum the bidders shall quote their rate (percentage
above/below/at per) accordingly considering that no escalation and/or price adjustment
will be allowed by the department thereto under any circumstances.

27. WBGST and CGST rates will be applicable while making payment to the contractor in
accordance with the No. 5050-F(Y) Dated: 16.08.2017 of Audit Branch Finance Department, Govt.
of West Bengal. The taxable value of the work will also be determining as per this govt. order or any
other govt. Orders in vogue or as will be issued by the govt. from time to time in this regard in
future . The work may be modified as per govt. order keeping the total value as tendered as a
maximum.

28. 1) Mobilisation Advance and Secured Advance will not be allowed.
I1) Price Preference: - will not be allowed
29. Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for
each awarded work, storing of materials, labour shed, laboratory etc. at their own cost and responsibility
nearest to the work site.

30.1. Bids shall remain valid for a period not less than 120 days (One Hundred Twenty) from the last
date of submission of Financial Bid / Sealed Bid / Open Bid. If the bidder withdraws the bid during the
period of bid validity the earnest money as deposited will be forfeited forthwith without assigning any
reason thereof.

All materials required for the proposed scheme including bitumen (all grade), bitumen emulsion, cement &
steel shall be of specified grade & approved brand in conformity with relevant code of practice (latest
revision) & manufacture accordingly & shall be procured & supplied by the agency at their own cost
including all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement and steel
are to be submitted along with challan and test certificate. In the event of further testing opted by the
Engineer-in-Charge, then such testing from any Government laboratory.

Approved Testing Laboratory shall have to be conducted by the agency at their own cost.
Necessary arrangement shall also have to be kept at site laboratory/laboratory at plant for testing quality of
the bitumen supplied for work. Only (VG 30), (VG 40), (VG 10), grade paving bitumen of
1.0.C.L/B.P.C.L./H.P.C.L. will be permitted as straight run Bitumen.

30.2. Steel material procure and supply by the contractor shall be of TOR Steel rod/HYSD/TMT Bar of
Fe 415, Fe 550/550D. (The grade to be decided by the E.I.C as per instruction reflects on the approved
drawing of this department or as stipulated in the department schedule of rates).
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31. Date & Time Schedule:-

I\ST}).. Particulars Date & Time
1 Date of uploading of NIT Tender Documents (online) 14/05/2026 at 18.55 hrs
2 Start date & time to download “Tender documents” (online) 15/05/2026 at 18.55 hrs
3 |Start date of submission of Technical & Financial Proposals (online)| 20/05/2026 at 11.00 hrs
4 |Last date of submission of Technical & Financial Proposals (online) 30/05/2026 at 12.00hrs
5 Date of opening of Technical Proposals (online) 01/06/2026 at 12.00hrs
6 Date of uploading of list of technically qualified bidders (online) | Will be notified later.
1 Date of opening of Financial Proposals (online) Will be notified later

32.(a)  There shall be no provision of Arbitration. Hence Cl. 25 of standard form is omitted
vide notification no. 558/SPW dt. 13.12.11 of Secretary, to the Govt. of West Bengal

Clause 25 of standard form is modified vide notification no. 8182—F(Y) dt.26.09.2012 of Finance
Department, Govt. of West Bengal, as follows.

Except where otherwise provided in the contract all question and disputes relating to the meaning
of specification, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever, in any way arising out of relating to the contracts designs, drawings, specifications,
estimate, instruction, orders or these conditions or otherwise concerning the works, or the executions
or failure to execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
(Executive Engineer) on any matter in connection with or arising out of the contract or carrying out of
the work, to be unacceptable, he shall promptly within 15 days request the Chairman of the Dispute
Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute Redressal
Committee shall give its written instructions or decision within a period of three months from the date
of receipt of the contractor*s letter.

(b) CI No. 01 standard contract form stands modified are as follows:-

The person whose tender may be accepted (hereafter called the Contractor) shall (A) [(within one
day for a contract of Rs.1000/- or less, two days for of Rs.2000/- or less and so on up to a limit of 10
days of the receipt by him, of the notification of the acceptance of his tender) deposit with the sub
divisional officer / divisional officer in cash or Govt’s security endorses so the sub divisional officer /
divisional officer (if deposited for more than 12 months) a sum sufficient with the amount of the
earnest money deposited by him, with his tender to make up the full security deposit specified in the
tender] or

(B) permit Govt. at the time of making any payment to him for work done under the contract to
deduct such sum as will (with the earnest money deposited by him) amount to percent all moneys so
payable such deduction to be hold by Govt. by way of security deposit provided always that in the
event of the contractor depositing a lump sum by way of security deposit as contemplated at ( a)
above than and in such case if the sum so deposited shall not amount to 10% of the total estimated
cost of the work is shall be lawful for the Govt. at the time of making any payment to the contractor
for the work done under the contract to make up the full percentage of 10% by deducting a sufficient
sum from every such payment as last aforesaid all compensation or all other sum of money payable by
the Contractor to the Govt. under the terms of his contract may be deducted from or paid by the sale
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of a sufficient part of his security deposit or from the interest arising there from or from any sums
which may be due or may became due to the contractor by Govt. on any account whatever and in the
event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the
contract shall within ten days thereafter make good in case or Govt. securities endorsed as aforesaid
any sum or sums which may have been deducted from or raised by sale of his security deposit or any
part thereof.

b) The rate laid down in the relevant BOQ are inclusive of GST and labour welfare

Cess.

34. The intending Bidders shall have their own responsibility and risk to visit and examine the site of
works and its Surroundings and obtain all information that may be necessary for preparing the Bid and
entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of visiting the
site shall be at the Bidder‘s own expense.

35. The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids. The SUPERINTENDING ENGINEER, on behalf of West Bengal State
Warehousing Corporation, reserves the right to reject or accept any application without assigning any
reason whatsoever at any stage of bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in
Instructions to Bidders before bidding.

36. Prospective bidders shall have to execute the work in such a manner so that
appropriate  service level of the project/work under improvement is to be maintained during
progress of work and a period of 3 (Three) years from the date of successful completion of the
work to the entire satisfaction of Engineer-in-Charge( Executive Engineer). If any defect/
damage is found during the period as mentioned above the contractor shall make the same good
at his own expense to the specification at par with instant project work, or in default, the
Engineer-in-charge may cause the same to be made good by other agency and deduct the expense
(of which the certificate the Engineer-in-charge shall be final) from any sums that may be then,
or at any time thereafter become due to contract or from his security deposit, or the proceeds of
the sale thereof, or of sufficient portion thereof. Refund of Security Deposit will only be made on
the pro-rata basis i.e. release of such security deposit to the tune of 30% on expiry of 2" year
(from date of completion of the work), balance 70% on expiry of 3™ year. Hence CI No. 17 of
2911(ii) is here by superseded as per G.O. N0.5784-PW/L & A /2M-175/2017 Dated:
12.09.2017.
For roof treatment work with APP/Tarfelt Sheeting the Defect Liability Period will be 5 years
and 30% of which will be refunded on expiry of 4 years, balance amount will be refunded on
expiry on 5 years.
37. In case of Ascertaining Authority at any stage of tender process or execution of work necessary
registered irrevocable power of attorney IS to be produced.
All intending bidders are requested to be present in the office, West Bengal State Warehousing
Corporation during opening of the Tender, to observe the tender opening procedure.
38. Suspension and Debarment of Contractor, Supplier and Consultant for Public Works under Public
Works Department will strictly enforced as per G.O. No. 547-W(C)/1M-387/15 dt. 16.11.2015 of Joint
Secretary to the Govt. of West Bengal, P.W.D. Action in this regard will be taken by as applicable in PWD

39. No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.
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40. Requirement of Principal Machineries which must be possessed by the Agency (ownership or
through lease hold) [Non Statutory Document]
i. Jack Hammer -1no.
ii. Tilting drum Concrete Mixture Machine 230- 280 L capacity with hopper- 1no.
iii. Excavator cum Backhoe Loader - 1no.
iv. Tripper Truck -1no.

41. Original documents in support of possession of the aforesaid machineries is to be furnished if required
by the Tender Inviting Authority. Conclusive proof of ownership (Tax invoice, way bill, delivery challan)
for each plant and machinery, in working condition shall have to be submitted.

41 a) Maximum age of the machineries shall be 10 years as on the date of publication of NIET. It may be
extended up to 15 years, after getting fit certificate FROM THE MANUFACTURER COMPANY
shall be produced at the time of submission of bid. All other machineries and equipment Shall be in
running condition.

41 b) In this connection self-declaration (proforma enclosed) shall also have to be submitted along with the
tender and it shall be declared that statement of fact related to the mode of ownership of machineries
are true and it also to be clearly stated that required specified machineries shall be installed at the
working site within 45 days from the date of work order if the machineries are required in the very
initial stage of the work, otherwise machineries shall be installed at the working site well ahead of the
actual requirement as per agency's submitted work programme.

41 c)If tender inviting authority has any doubt in respect of authenticity of uploaded documents in respect

of Prime Machineries, he can personally or his any authorised representative may inspect the machineries

after informing the bidder.

41 c)The executing authority or its nominated personnel will have the full authority to check the
calibration and proper functioning of the machineries prior to and/or during execution of the project to
ensure proper functioning as well as quality of end product as per relevant codal provision.

41 d)If the bidder fails to install required plants, machineries and equipment for the instant project within
the requisite time, action will be taken as per provision of the contract agreement.

41 e) The bidder shall arrange to establish laboratories at working site for different types of day to day
testing as per relevant MoRTH, IRC & IS coda! guidelines at his own cost.

41 f) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/
IIT/CRRI/RBRI will govern.

42. a) In the event of acceptance of lowest tendered rate no multiple lowest rate will be considered by the

Department.
b) If required the tender inviting authority invite the post tender bid among the qualified bidders.

43. The SUPERINTENDING ENGINEER West Bengal State Warehousing Corporation. Reserves the
right to cancel the N.L.T. due to unavoidable circumstances and no claim in this respect will be
entertained.

44. Minor irregularity / deficiency may be ignored at the discretion of the Bid Evaluation Committee & no
claim whatsoever against such decision of the Bid Evaluation Committee will be entertained.

45. During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other
papers found incorrect/manufactured/fabricated, that tenderer will not be allowed to participate in the
tender and that application will be out rightly rejected without any prejudice with forfeiture of earnest
money forthwith.

46. In case if there be any objection regarding Prequalifying the Agency that should be lodged to the
Chairman Tender Committee i.e. The Secretary WBSWC within 48 hours from the period of publication of
list of qualified Agency in the designated e-mail and this office receiving section. Such objection has to be
written /typed in a letter head paper of the company duly signed and stamped by the authorized signatory.
And beyond that time schedule no objection will be entertained by the Tender Committee.
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47. Before issuance of the work order, the tender inviting authority may verify the credential & other
documents of the successful tenderer if found necessary. After verification, if it is found that such
documents submitted by the successful tenderer is either manufacture or false or uploaded information is not
as per with the niet for what so ever reasons in that case, work order will not be issued in favour of the
tenderer under any circumstances. Then the W.O will be issued to L2.

48. If the stipulation of the various contract documents be at variance in any respect, one will override the
other (if in so far as these are at variance) in the order of precedence as given below.

a. Financial bid

b. Special terms & Condition
C. Notice Inviting Tender

d. Technical Bid

e. Standard contract form
Qualification Criteria

The Tender Inviting & Accepting Authority through a “Bid Evaluation Committee will determine the
eligibility of each bidder, the bidders shall have to meet all the minimum criteria regarding:-

a) Financial Capacity
b) Technical Capability comprising of personnel & equipment capability
c) Experience

The eligibility of a bidder will be ascertained on the basis of the attested documents in support of the
minimum criteria as mentioned in a, b, ¢ above and the declaration executed through prescribed
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted
by a bidder is either manufacture or false, in such cases the eligibility of the bidder/ tenderer will be
out rightly rejected at any stage without any prejudice with forfeiture of earnest money forthwith.

50. Cost of tender document: The Intending Tenderers shall not have to pay the cost of tender documents
for the purpose of participating in e-tendering vide Notification No. 199-CRC/2M-10/2012 dated
21.12.2012 of the Secretary, Public Works Department, Govt. of West Bengal.

However, the successful bidder shall have to pay the cost of contract documents @ Rs. 1000 (One
thousand) only / each for two Nos. at the time of formal agreement. The amount has to be deposited
through Demand Draft drawn on any Nationalised bank in favour of “West Bengal State
Warehousing Corporation” payable at Kolkata.

51. Additional Performance Security: Vide No. 1T-06/2017/444-R/PL Dtd: 18.04.17 of the Principal
Secretary, PWD, Additional Performance Security shall be obtained from the successful bidder, if the
accepted bid value is more than 20% less than the estimated amount put to tender, from the successful
bidder having own prime machineries. (If the successful bidder not having ownership of any of the
prime machineries, the Additional Performance Security shall be obtained from the successful bidder
if accepted bid value is more than 10 % less than the estimated amount put to tender.) The Additional
Performance Security shall be equal to 10 % of the tendered amount.

The Additional Performance Security shall be submitted in the form of Bank Guarantee
from any Scheduled Bank as per enclosed format (Annexure-I1) before issuance of Work Order. If the
bidder fails to submit the Additional Performance Security within seven working days from the date
of issuance of Letter of Acceptance, his earnest money will be forfeited.

The said Bank Guarantee shall be valid upto the end of the Contract Period and shall be
renewed accordingly, if required. The said Bank Guarantee shall be returned immediately after
successful completion of the Contract.
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If the bidder fails to complete the work successfully, the Additional Performance Security shall be
forfeited at any time during the pendency of the contract after serving proper notice to the Contractor.
Necessary provisions regarding deduction of security deposit from the progressive bills of the
contractor as per relevant clauses of the contract will in no way affected/ altered by this Additional
Performance Security.

52. Successful bidder will have to execute a formal agreement with WBSWC upon a Non-Judicial Stamp
Paper of Rs. 100.00 (Rupees One Hundred only) stating there in to abide by all the Clauses and Sub-
Clauses of the aforesaid NIT and the Standard Contract Form.

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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SECTION-A

1. General guidance for e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders have been annexed for
assisting the contractors to participate in e-Tendering.

2. Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with
the Government e-Procurement system, through logging on to hitps://etender.wb.nic.in (the web
portal of public works department) the contractor is to click on the link for e-Tendering site as given
on the web portal.

3. Digital Signature certificate (DSC)

Each contractor is required to obtain a class-1l or Class-Il1l Digital Signature Certificate(DSC) for
submission of tenders, from the approved service provider of the National Information‘s Centre(NIC)
on payment of requisite amount details are available at the Web Site stated in Clause 2 of Guideline to
Tenderer DSC is given as a USB e-Token.

4. The contractor can search & download NIT & Tender Documents electronically from computer
once he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is
the only mode of collection of Tender Documents.

5. Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected
for that job.

6. Submission of Tenders.

General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 in
two folders at a time for each work, one in Technical Proposal & the other is Financial Proposal
before the prescribed date &time using the Digital Signature Certificate (DSC) the documents are to
be uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted
(transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders). A-1.

Statutory Cover Containing

I. Prequalification Application (Sec-B, Form — )

ii. EMD

iii. Financial Statement (Section — B, Form — I1).

V. Affidavits (Ref:- format shown in —XI & format for general affidavit shown in —YI.

V. Tender form No. 2911(ii) & NIT with all agenda & corrigendum (download & upload

the same

Digitally Signed, quoting rate will only encrypted in the B.O.Q. under Financial Bid. In case quoting
any rate in 2911(ii) the tender liable to summarily rejected).

Vi. Special Terms, condition & specification of works.

Vil. Certificate of revolving line of credit by the Bank (if required)

Page 12



A-2. Non statutory Cover Containing

I. Document for current year:- Valid Income Tax return / Professional Tax Clearance
Certificate / Professional Tax (Deposit Challan) / valid Trade License / Pan Card / / Valid 15-digit
goods and service taxpayer identification number(GSTIN) under GST Act,2017(vide memo no 4374-
F(Y),dated: 13/07/2017 of Finance Dept. Audit Branch. /Voter I.D. Card and Aadhar card for self-
identification, Income Tax Acknowledgement Receipt for last five assessment year including current
assessment year 2023-24 to be accompanied with the Technical Bid Documents. (Not Statutory
Documents)

ii. Registration Certificate under Company Act. (if any).
iii. Registered Deed of partnership Firm/ Article of Association & Memorandum

iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

V. Tax Audited Report in 3 Cd Form along with Balance Sheet & Profit & Loss A/c for the
last five years (year just preceding the current Financial Year will be considered as year — 1)

Vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co -Op(S)
(ARCS) bye laws are to be submitted by the Registered labour Co -Op(S) Engineers‘ Co.-Opt.(S)

Vii. List of machineries possessed by own along with authenticated copy of invoice, challan &
waybill Ref.:- of this NIT (Section —B, Form 1V).

viii. List of laboratory Instrument along with authenticated Invoice & Challan.(Ref.:- Cl. No.4 of
NIT)

IX. List of Technical staffs along with structure & organization (Section — B, Form — 111).

X. Credential for completion of at least one similar nature of work under the authority of state/

central Govt. statutory bodies under State/Central Govt. constituted under the statute of the state/ state
Govt. having a magnitude of 40 (Forty) percent of the Estimated amount put to tender during the last
5(five) years prior to the date of issue of this NIT is to be furnished.(Ref. Cl. No. 3(i) of this
NIT(Section — B, Form — V).

Note:- Failure of submission of any of the above mentioned documents (as stated in Al & A2) will render
the tender liable to summarily rejected for both statutory & non statutory cover.

B. Bid Evaluation Committee(BEC)

I. Bid Evaluation Committee constituted under the Order No. 4114/T(1V)/-02/2016/SWC Date
21/03/2023 of The Managing Director, WBSWC will function the technical and financial evaluations
of the bidder.

I Opening of Technical / Financial proposal :-

Technical proposals will be open by the SUPERINTENDING ENGINEER, West Bengal State

Warehousing Corporation.

iii. Intending tenderers may remain present if they so desire.

Iv. Cover (folder) statutory documents (vide Cl. No. 6.A-1) should be open first & if found in order,
cover (Folder) for non-statutory documents (vide Cl. No. — 6.A-2) will be opened. If there is any
deficiency in the statutory documents the tender will summarily be rejected.
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V.
Vi.

Vii.

viil.

Decrypted (transformed in to readable formats) documents of the non-statutory cover will be
downloaded & handed over to the tender evolution committee.
Uploading of summary list of technically qualified tenderers

Pursuant to scrutiny & decision of the screening committee the summary list of eligible tenderer
& the serial number of work for which their proposal will be considered will be uploaded in the web
portals.

While evaluation, the committee may summon the tenderer & seek clarification / information or
additional documents or original hard copy of any of the documents already submitted & if these are
not produced within the stipulated time frame, their proposals will be liable for rejection.

Financial proposal

The financial proposal should contain the following documents in one cover (folder) i.e. Bill
of quantities (BOQ) the contractor is to quote the rate (percentage above / below/ at par) online
through computer in the space marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned &
Digitally Signed by the contractor.

7. Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity

as per clause no. 03 (iv)

8. Penalty for suppression / distortion of facts
Submission of false document by tenderer is strictly prohibited & if found action may be referred to the

The

10

11.

appropriate authority for prosecution as per relevant IT Act with forfeiture of earnest money
forthwith.

Where an individual person holds a digital certificate in his own name duly issued to him against the
company or the firm of which he happens to be a director or partner, such individual person shall,
while uploading any tender for and on behalf of such company or firm, invariablygupleadsa copy of
registered power of attorney showing clear authorization in his favour, by the rest of directors of such
company or the partners of such firm, to upload such tender.

power of attorney shall have to be registered in accordance with the provisions of the Registration
Act, 1908l

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the ground for Employer-s (tender accepting authority) action.

AWARD OF CONTRACT




(iii) Each work will be awarded against specific set of machineries as indicated in Section _B Form
IV of this NIT.

(iv) The work may be supervised by third party quality checking and project monitoring
agency. The Executive Engineer may transfer the responsibility of checking, measurements,
recording and billing to such third party.

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter/ Letter of Acceptance

The Letter of Acceptance will constitute the formation of the Contract.

The Agreement in standard contract form will incorporate all necessary documents e.g. N.L.T., all
addenda-corrigendum, special terms & condition (Section —C), specification of works (Section —D),
different filled-up forms (Section —B), B.O.Q. and the same will be constituted between the Tender
Accepting Authority and the successful Bidder.

12. In case of any dispute Government order of finance department and other orders of PWD Governtment
of West Bengal will be followed.

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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Memo no. 38/ENGG/SWC/2026-27/1(3) Date: 14.05.2026

Copy forwarded for information and wide circulation through his office NOTICE BOARD.

1 The Managing Director, WBSWC.
2 The Chief Engineer, WBSWC.
3 This Office Notice Board

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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SECTION - B
FORM —I

PRE-QUALIFICATION APPLICATION

To
The SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation

Ref: - Tender for
(Name of work)

N.I.LE.T.No.: 02 of 2026-27 of SUPERINTENDING ENGINEER West Bengal State Warehousing
Corporation.

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, | /we hereby submit all the necessary
information and relevant documents for evaluation.

The application is made by me / us on behalf of In  the
capacity
duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of
firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(@) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any application
without assigning any reason.

Enclo:- e-Filling:-

1. Statutory Documents

2. Non Statutory Documents
Date: -

Signature of applicant including title
and capacity in which application is made.
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(To be furnished in Non—Judicial Stamp paper

AFFIDAVIT - “X”

of appropriate value duly notarized)

For Niet- 02e of 2026-27 of S.E. W.B.S.W.C.

I, the under-signed do certify that all the statements made in the attached documents are true and correct.
In case of any information submitted proved to be false or concealed, the application may be rejected

and no objection/claim will be raised by the under-signed.

Work order
issued
Work in progress but work not
started
SI.No  [Name of the work Estimated 0% of work Name of the work Tendered
SI.No
with Tender No. Amount executed with Tender No. Amount

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date
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AFFIDAVIT - «Y”

(To be furnished in Non — Judicial Stamp paper
of appropriate value duly notarized)

For Niet- 02e of 2026-27 of S.E. W.B.S.W.C.

1. |, the under-signed do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted proved to be false or concealed, the application may be
rejected and no objection/claim will be raised by the under-signed.

2. The undersigned also hereby certifies that neither our firm M/S
nor any of constituent partner had been debarred to
participate in the tender by the any Govt. department during the last 5 (five) years prior to the date this
NIET.

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

4. The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of The Department.

5. Certified that | have applied in the tender in the capacity of individual/ as a partner of a firm & | have
not applied severally for the same job.

6. Certified that | have not failed to complete any work under WBSWC in stipulated time of Tender and
at present | have no work in hand to do under WBSWC.

Signed by an authorized officer of the firm

Title of the officer

Name of the
Firm with Seal

Date
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SECTION-B
FORM- 111

STRUCTURE AND ORGANISATION

Al Name of applicant

A.2 Office Address

Telephone No.

Fax No.

A3 Name and address of Bankers

A.4 Attach an organization Ehart Showing the

ith names of
Key personnel and technical staff with
Bio-data.
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title
and capacity in which application is made.
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SECTION -B

FORM - IV

C. DEPLOYMENT OF ROAD / BRIDGE MACHINERIES (in favour of owner:-

(Original document of own /arrange possession to be annexed)
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of
Machineries.)

Possession Status

Name
of Mak Typ Capaci Motor Machin
Idle Engage
Machin
e e e ty e
d
Engin No.
e
No.
1 D 3 A 5 6 7 B8

Date of release If

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,

(ili)Road Challan from Factory to delivery spot, is to be furnish.

Signature of applicant including title

and capacity in which application is made.
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SECTION -B
FORM- 1V (contd...)

G. CONTRACTOR'S EQUIPMENT
MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE CONTRACTOR

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical
equipment to ensure compliance with his obligations under the Contract, the following list is an
indicative list of the minimum essential basic holding of plant and mechanical equipment which the

bidder Own/Arrange.

SI.
No. TYPE OF EQUIPMENT CAPACITY NUMBER REQUIRED
1. Tilting drum Concrete Mixture Machine  280L 1no.
280L Capacity With Hopper
2. Jack Hammer 1no.
3. Excavator cum Backhoe Loader 1no.
Tripper Truck 1no.

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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Name of the Firm:

SECTION-B

FORM -V
EXPERIENCE PROFILE

D.1 LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST

FIVE YEARS.
Name of
Consulti
ng Percen
Name, |Enginee Contr | tage of Reasons
Locatio |r act Partici Original Actual for
n& respons price | pation Original | Date of | Actual Date of delay in
nature [ible for in of Date of complet | Date of complet complet
Name of of supervi Indian | compa | start of ion of starting ion of ion
'F'mp'lnyp'r work sion Rs ny work work the work work (if :my)

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm

Signature of applicant including title
and capacity in which application is made
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SECTION - B
FORM -VI

1 1, the undersigned, declare that all the statements made in the attached documents in respect of mode of
ownership of machineries are true and correct.

(1 * Certified that required specified machineries for the works under this NIT will be installed at the
working site within 45 days (maximum) from date of LOA/work Order after approving the work
program by the executive Engineer within 10 days (maximum) from LOA/work order.

[1 *The undersigned also hereby certifies that neither our firm nor any
constituent firm had been debarred to participate in tender by West Bengal State Warehousing
Corporation during the last 5(five) years prior to the date of this NIT.

(1 The undersigned understands and agrees that further qualifying information may be requested and
agrees to furnish any such information at the request of the Department.

(1 Certified that | have applied in the Tender in the capacity of individual/ as a partner of a firm and |
have not applied severally for the same job.

1 Certified that | have applied in the tender in the capacity of individual/ as a partner of a firm.

1 Certified that | have access to or have available liquid assets (aggregate of working capital, cash -in-
hand, uncommitted Bank Guarantees) and /or credit facilities not less than 10%estimated cost put to
tender. In this respect, | have attached necessary documents with this application.

1 1, the undersigned do certify that all the statements made in the attached documents are true and
correct. If any declaration submitted is found/ ascertain to be incorrect/fabricated/misrepresented/
fraudulent etc. accordingly tender will be liable to be cancelled/ terminated immediately & 1/my firm/
company shall also be liable to prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860
along with section-71 & section 73 of Indian information & technology act 2008 & any other
applicable law for the time being in force in addition to forfeiture of Earnest Money/ Security Deposit.

Signed by an authorized officer of the firm

Title of the officer

Name of the firm with seal

Date
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SECTION-C

Special terms and conditions

C.1 General:

Unless otherwise stipulated all the works are to be done as per general conditions and general
specifications as mentioned either in—

Q) _Departmental Schedule‘, which means the Public Works (Roads) Department Schedule of
Rates for Road works, Bridge & Culvert Works and Carriage etc. in different district of West Bengal
for the working area including up-to-date addenda and corrigenda, if any, issued by the
SUPERINTENDING ENGINEER, Bridge Planning Circle, or in

(i) Latest edition of the book of name _Specification for Road and Bridge Works® of the

M.O.R.T. & H., Surface Transport (Roads Wing), Government of India, published by Indian Roads
Congress, New Delhi, for the specification of various works.
For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid two specification books, relevant Public Works Department
Schedule of Rates for Building Works and Materials & Labour in force including up-to-date addenda
and corrigenda, if any, issued from competent authority as applicable for the working area of concern
State Highway Circle at the time of submission of tender for the working area will be considered.

C.2 Definition of Engineer-in-Charge and commencement of work:

The word —Engineer-in-Chargel means the EXECUTIVE ENGINEER, West Bengal State
Warehousing Corporation of the concerned Division. The word —Department| appearing anywhere in
the tender documents means West Bengal State Warehousing Corporation of West Bengal, who have
jurisdiction, administrative or executive, over part of whole of the works forming the subject matter of
the tender or contract. The word —approved| appearing anywhere in the documents means approved
by the Engineer-in- Charge. In case, the work is transferred to any other Division, the EXECUTIVE
ENGINEER under whom the work will be executed should be treated as the Engineer-in-Charge. The
work shall have to be taken up within seven days of the receipt of the work order or otherwise
mentioned therein. Failure to do so will constitute a violation of the contract stipulation as regards of
proportionate progress and timely completion of work and the contractor will thereby make himself
liable to pay compensation or other penal action as per stipulation of the printed tender form.
C.3 Terms & Conditions in extended period:

As Clause 5 of standard contract from as the case may be when an extension of time for completion of
work is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no
control, it will be taken for granted by the working contractor that the validity of the contract is
extended automatically up to the extended period with all terms and conditions rates etc. remaining
unaltered, i.e. the tender is revalidated up to the extended period.

C.4 Co-operation with other agencies and damages and safety of road users:
All works are to be carried out in close co-operation with the Department and other contract or
contracts that may be working in the area of work. The work should also be carried out with due
regard to the convenience of the road users and occupants of the adjacent locality, if any. All
arrangements and programme of work must be adjusted accordingly. All precautions must be taken to
guard against chances of injury or accidents to workers, road users, occupants of the adjacent locality
etc. The contractor must see that all damages to any property which, in the opinion of the Engineer-in-
Charge are due to the negligence of the contractor are promptly rectified by the contractor at his own
cost and expenses and according to the direction and satisfaction of the Engineer-in-Charge.
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C.5 Transportation arrangement:

The contractor shall arrange for all means of transport including railways wagons required for carriage and
supply of materials and also the materials required for the construction work. The Department may
however, at their own discretion grant necessary certificates, if required, for booking of railways
wagons etc. But, in case of failure of the department to help the contractor in this respect, the
contractor will have arrange at his own initiative so that progress of work will not hamper and no
claim whatever on this ground will be entertained under any circumstances. If railways facilities are
not available, the contractor will have to depend on transport of materials by road as necessary to
complete the work without claiming any extra payment from department in this regard. The contractor
must consider this aspect while quoting rate.

C.6 Contractor’s Site Office:

The contractor shall have an office adjacent to the work as may be approved by the Engineer -in-Charge
where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent
by post to such office or delivered to the contractor‘s authorized agent or representative. For such
intimation to the contractor*s site office, it shall be deemed to the sufficient enough to be served upon
the contractor.

C.7 Incidental and other charges:

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fee s for
water supply, Royalty or road materials (if any), electricity and other charges of Municipalities or
statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers,
overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor
inclusive of also Sales Tax (Central and/or State), Income Tax, Octroy Duty/Terminal Tax, Turnover
Tax, etc. All other charges for the execution of the specified work, including supply of materials and
related carriage, complete or finished in all respect upto the entire satisfaction of the Engineer -in-
charge of the work. No claim extra claim in this regard beyond the specified rate as per work schedule
whatsoever in this respect will be entertained. separate arrangement of water supply for constructional
work as well as drinking water for labour to be made by the contractor. No separate payment will be
made for this purpose.

C.8 Authorised Representative of Contractor :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may
however, appoint and authorised representative in respect of one or more of the following purpose

only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and
sign hand receipts thereof.

C) To attend measurements when taken by the Departmental Officers and sign the records of

such measurements which will be taken of acceptance by the contractor.

The selection of the authorised representatives shall be subject to the prior approval of the Engineer - in-
Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-Charge
giving therein the name of work, Tender No., the Name, Address and the specimen signature of the
representative he wants to appoint and the specific purposes as specified here -in-above, which the
representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue at
any subsequent date, revised directions about such authorised representative and the contractor shall
be bound to abide by such directions. The Engineer -in-Charge shall not be bound to assign any
reason for his revised directions. Any notice correspondence etc. issued to the authorised
representative or left at his address, will be deemed to have been issued to the contractor.
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C.9 Power of Attorney:
The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department shall not be bound to take cognizance of such of attorney.

C.10 Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants etc. would be entertained
under any circumstances. The contractor should consider the above factor while quoting this rate.
Applications for such extension of time should be submitted by the contractor in the manner indicated
in Clause-5 of the printed form of standard contract form.

C.11 Contractor’s Godown :

The contractor must provide suitable godowns for cement and other materials at the site of work. The
cement godown is to be sufficient in capacity and it must be water tight with either an elevated floor
with proper ventilation arrangement underneath the floor or if solid raised flooring is made, cement is
to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate
payment will be made for these godowns or for the store yard. Any cement, which is found at the time
of use to have been damaged, shall be rejected and must immediately to remove from the site by the
contractor as per directed of the Engineer-in-Charge.

C.12 Arrangement of Land :

The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard,
labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if
applied for, may be spared for the purpose on usual charges as fixed by the Competent Authority.

C.13 Use of Government Land :

Before using any space in Government land for any purpose whatsoever, approval of the Engineer - in-
charge will be required. Departmental land, if available and if applied for, may be spared for the
purpose on usual charges as fixed by the Competent Authority. The contractor shall make his own
arrangements for storage of tools, plant, equipment, materials etc. of adequate capacity and shall clear
and remove on completion of work and shed, huts etc. which he might have erected in Government
land. If after such use, the contractor failed to clear the land, Department will arrange to remove those
installation and adequate recovery will be made from the dues of the contractor.

C.14 Work Order Book :
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost
one Work Order Book to Sub-Divisional Officer/Assistant Engineer Concerned, who is authorised to
receive and keep in custody the Work Order Book on behalf of the Engineer -in-Charge. The Work
Order Book shall be kept at the site of work under the custody of Sub-Divisional Officer/Assistant
Engineer or his authorised representative. The Work Order Book shall have machine numbered pages
in triplicates. Directions or instruction from Departmental officers to be issued to the Contractor will
be entered (in triplicate) in the Work Order Book (except when such directions or instructions are
given by separate letters). The contractor or his authorised representative shall regularly note the
entries made in the Work Order Book and also record thereon the action taken or being taken by him
complying with the said directions or instruction on any relevant point relating to the work. The
contractor or his authorised representative may take away the triplicate page of the Work Order Book
for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work
Order Book or any written order from the Tender Accepting Authority.
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The first page of the Work Order Book shall contain the following particulars:

a) Name of the Work

b) Reference to contract number

C) Contractual rate in percentage

d) Date of opening of the Work Order Book

e) Name and address of the Contractor

f) Signature of the Contractor

9) Name & address of the Authorized representative (if any of the contractor authorized by
him)

h) Specific purpose for which the contractors representatives is authorized to act on behalf if
the Contractor.

)} Signature of the authorized representative duly attested by the Contractor.

) Signature of the Sub-Divisional Officer/Assistant Engineer concerned.

K) DATE OF ACTUAL COMPLETION OF WORK.

L) DATE OF RECORDING FINAL MEASUREMENT.

Entries in (k) & (1) above shall be filled in on completion of the work and before the Work Order Book is
recorded in the office of the Sub-Divisional Officer/Assistant Engineer.

C.15 Clearing Of Materials :

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all
varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site
of works on completion of works all temporary structure or obstruction including some pipes in
underground work, if any, must also be removed. All scars of construction shall be obliterated and the
whole site shall be left in a clear and neat manner to the satisfaction of the Engineer-In-Charge. Total
length (in case of road project) shall be demarcated by proper chain aging anon with fixing 200m post
as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at desired
locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these
works, the cost thereof being deemed to have been included in the rates of various items of works
quoted by the contractor in the schedule of probable items of works.

C.16 Sundry Materials :

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as
directed by the Engineer-In-Charge at his own cost before starting and during the work by which the
departmental staff will check levels layout different works and fix up alignment and the contractor
shall have to maintain and protect the same till completion of the work. All machineries and
equipments like Level Machine, Staff, Theodolite etc. and other sundry material like, pegs, strings,
nails flakes instruments etc. and also skill labour require for setting out the levels for laying out
difference structures and alignment shall also be supplied by the contractor as per direction of
Engineer-in-Charge at his own cost without any extra claim towards the department.

C.17 Supplementary / Additional items of Works:
Notwithstanding the provisions made in the related printed tender form any item of the work which
can be legitimately be considered as not stipulated in the specific price schedule of probable items of
work but has become necessary as a reasonable contingent item during actual execution of work will
have to be done by the Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed
with manner as stated below: -

@ Rate of Supplementary items shall be analysed in the 1% instant extended possible from the
rates of the allied items of work appearing in the tender schedule.

(b)
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(b) Rate of supplementary items shall be analysed to the maximum extend possible from rates
of the allied items of work appearing in the P.W. D/(Roads) Department schedule of rates of probable
items of work forming part of tender document Rates for the working area enforce at the time of
N.LT.

(© In Case, addition items do not appear in the above Public Works (Roads) Department
Schedule of Rates, such items for the works shall be paid at the rates entered in the Public Works
Department Schedule of Rates for the working area enforce at the time of N.I.T.

(d) If the rates of the supplementary items cannot be computed even after applications of
clauses stated above, the same shall be determined by analyses from market rates of material, labour
and carriage cost prevailing at the time of execution of such items work. Profit and overhead charges
(both together) at 10% (Ten percent) will be allowed only; the contractual percentage will not be
applicable.

Unbalanced market rates shall never be allowed

Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses
(@),(b),(c) & (d) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by
entries in the Work Order Book or any written order from the tender accepting authority.

C.18 Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be done before
the formal Item has been measure up and has been inspected by the Engineer-in-Charge or the Sub-
Divisional Officer/Assistant Engineer, as the authorized representatives of the Engineer -in-Charge
and order given by him for proceeding with the latter item of work. When however, this is not
possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-Divisional
Officer/Assistant Engineer may do this inspection in respect of minor works and issue order regarding
the latter item.

C.19 Approval of Sample:
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be
approved by the Engineer-in-Charge and checking the quality of such materials shall have to be done
by the concerned Department or as directed by Engineer-in-Charge prior to utilization in the work.

C.20 Water and energy:

The contractor shall have to arrange on his own cost, required energy for operation of equipments and
machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at site of work. Arrangement for obtaining water for the work
should also be made by the contractor at his own cost. All cost for getting energy and / or for any
purpose whatsoever will have to be borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their h ousing, water
supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be
arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all
other incidental items as required for work shall also have to be borne by the Contractor without any
extra claim from department.
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C.21 Service Electric connection of the project

The service electric connection to be arranged by the successful tenderer from the WBSEDCL (as
required) shall be reimbursed to the contractor on production of original voucher or receipt after actual and
genuine payment made by the contractor to the concern Govt. Department for this specific work

C.22 Road opened to traffic :

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programmed of
work must be as adjusted as would not disturb the smooth flow of road traffic in any way. If necessary
diversion road should be provided and maintained by the contractor at his own cost for the entire
period of work, if not separately provided in the tender. The Contractor should take all necessary
precautions including guarding, lighting and barricading as necessary, to guard against the chances of
injury or accident to the road user and traffic and ferry users during execution of the work for which
nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will
also indemnify the Department against consequences of any such injury or accident, if so happens, as
per opinion of the Engineer-in-Charge, due to contractor‘s fault in compliance with any of such
obligations.

Suitable road sign as and where necessary should be provided by the contractor at his own cost as per
direction of the Engineer-in-charge and shall also be maintained till the completion of the work.

Road barriers with red light at night are to be placed where the existing surface is disturbed with
proper road signs. All these shall be done at the cost of the contractor without any extra claim towards
department.

C.23 Drawings :

All works shall be carried out in conformity with the drawings supplied by this Department. The
Contractor shall have to carry out all the works according to the departmental General Arrangement
Drawing and Detail Working Drawings to be supplied by the Department from time to time.

C.24 Serviceable Materials :

The responsibility for stacking the serviceable materials (as per decision of the Engineer -in-Charge)
obtained during dismantling of existing structures/roads and handing over the same to the Engineer -
in-charge of work of this Department lies with the contractor and nothing will be paid on this account.
In case of any loss or damage of serviceable materials prior to handing over the same to this
Department, full value will be recover from the Contractor‘s bill at rates as will be assessed by the
Engineer-in-charge.

C.25 Unserviceable Materials :

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed.
The contractor shall dressed up and clear the work site after completion of work as per direction of the
Engineer-in-Charge. No extra payment will be made on this account.

C.26 Contractor’s risk for loss or damage :

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles,
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra
claim towards department.
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C.27 Idle labour & additional cost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment
cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. would be
entertained under any circumstances.

C.28 Charges and fees payable by contractor:

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation
or by-law of any local or other statutory authority which may be applicable to the works and shall
keep the department against all penalties and liabilities of every kinds for breach of such statute
regulation or law.

b) The Contractor shall save, harmless and indemnify the department from and against all
claims, demands, suit and proceedings for or an account of infringement of any patent rights, design,
trade mark of name of other protected write in respect of any constructional plant, machine, work,
materials, thing or process used for or in connection with works or temporary works or any of them.

C.29 Issue of Departmental Tools and Plants :
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost;
all cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor.

C.30 Realization of Departmental claims :

Any some of money due and payable to the contractor (including security deposit returnable to him)
under this contract may be appropriated by the Government and set off against any claim of
Government for the payment of sum of money arising out of this contract or under any other contract
made by the contractor with the Government.

C.31 Compliance of different Acts :

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act,
1852. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder
from time to time. If he fails to do so, Engineer-in-Charge or SUPERINTENDING ENGINEER of the
concern Circle of P.W. (Roads) Directorate may at his discretions, take necessary measure over the
contract. The Contractor shall also make himself for any pecuniary liabilities arising out on account of
any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate and
license from the concerned Registering Office under the Contract Labour (Regulation & Abolition)
Act, 1970.

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are
called for from time to time in connection with implementation of the provisions of the above Acts
and Rules and timely submission of the same, failing which the contractor will be liable for breach of
contract and the Engineer-in-Charge may at his discretion take necessary measures over the contract.

C.32 Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the remedying of any
defects therein:

@ Have full regard for the safety of all persons and the Works (so far as the same are not
completed or occupied by the department),
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and

watching, when and where necessary or required by the Engineer-in-Charge for the protection of the
Works or for the safety and convenience of the public or others,
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(© take all reasonable steps to protect the environment on and off the Site and to avoid damage
or nuisance to persons or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation,

(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other authority.

C.33 Commencement of work :

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting Tender.

C.34 Programme of work :

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The contractor
will submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a
time table divided into four equal periods of progress of work to complete the work within the specific
period for approval of the Engineer-In-Charge who reserves the right to make addition, alterations and
substitutions to such programme in consultation with the contractor and such approved programme
shall be adhered to by the contractor unless the same is subsequently found impracticable in part or
full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in
writing, showing sufficient reasons therein for modification of programme. The conditions laid down
in clause 2 of the printed tender form regarding the division of total period and progress to work and
the time table there for as provided in the said clause shall be deemed to have been sufficiently
complied with the actual progress of work and does not fall short of the progress laid down in the
approved time table for one fourth, half and three fourth of time allowed for the work.

C.35 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification
ion or adjustment becomes necessary the contractor shall have to do the same at his own cost
according to the direction of the Engineer-in-Charge. During progress of works, if any, error appears
or arises in respect of position, level, dimensions or alignment of any part of the work contractor
shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting
out that may be done or checked by either of them shall not in any way relieve the contractor from
their responsibility for correctness and rectification thereof.

C.36 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipe s, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be brought to the
notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by the
Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the service
utilities are damaged or disturbed in any way by the contractor during execution of the work, the cost
of rectification or restoration of damages as would be fixed by the Engineer -in-Charge concerned will
be recovered from the contractor.

Page 35



C.37 Testing of qualities of materials & workmanship :

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H-‘s specification for Road and Bridge Works (Latest Revision)
and relevant IS codes and the Engineer-In-Charge reserves the right to test, examine and measure the
materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any
suitable place. The contractor shall provide such assistance, instrument, machine, labour and materials
as the Engineer-in-Charge may require for examining, measuring and testing the works and quality,
weight or quantity of materials used and shall supply samples for testing as may be selected and
required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from
outside Laboratory as per instruction of Engineer -in-Charge. The cost of all such tests shall be borne
by the agency and that must be considered during quoting rate.

C.38 Timely completion of work :
All the supply and the work must have to be completed in all respects within the time specified in
Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

C.39 Procurement of materials :

All materials required to complete execution of the work shall be supplied by the contractor af ter
procurement from authorised and approved source.

C.40 Rejection of materials :

All materials brought to the site must be approved by the Engineer -In-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In
case of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such
removal at the cost and expense of the contractor and the contractor shall not be entitled to claim for
any loss or damage of that account.

C.41 Implied elements of work in items :
Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges shall be paid for traffic control measures, shor ing,
shuttering, dewatering, curing etc. and the rates of respective items or works are to be deemed as
inclusive of the same.

C.42 Damaged cement :

Any cement lying at contractor‘s custody which is found at the time of use to have been damaged
shall be rejected and must immediately be removed from the site by the contractor or disposed of as
directed by Engineer-in-Charge at the costs and expenses of the contractor.

C.43 Issue of Departmental Materials :
Departmental materials will not be issued under any circumstances.

C.44 Force Closure :

In case of force closure or abandonment of the works by the Department the contractor will be eligible
to be paid for the finished work and reimbursement of expenses actually incurred but not for any
losses.
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C.45 Tender Rate :

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the
priced schedule of probable item of work. The quantities for various other items of works as shown in
the priced schedule of probable items of works are based on the drawing and design prepared by the
Department. If variations become necessary due to design consideration and as per actual site
conditions, those have to be done by the contractor at the time of execution at the rate prescribed in
the tender condition. No conditional rate will be allowed in any case.

C.46 Delay due to modification of drawing and design :
The contractor shall not be entitled for any compensation for any loss due to delays arising out of
modification of the drawing, addition & alterations of specifications.

C.47 Additional Conditions :
A few additional conditions under special terms and conditions :

C.47.1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable &
unserviceable) earth, rubbish, materials etc. as per direction of the Engineer -in-Charge.

C.47.2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroy and all other duties,
if any.

C.47.3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end chain age
of the work -site with aluminium plate hoisted on steel tubular pipe/ angle post to a height of 1.5
Metre at the cost of the contractor including fitting, fixing, painting, lettering etc. complete as per
direction of Engineer-in-Charge.

C.47.4.The Contractor is to display caution board maintaining 1.R.C. norms at his own cost as per direction
of Engineer-in-Charge.

C.47.5. Deep excavation of trenches and left out for days shall be avoided.

C.47.6. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule.

C.47.7. The whole work will have to be executed as per Departmental drawings available in this
connection at the tender rate.

C.47.8. Income Tax Will be deducted from each bill of the contractor as per applicable rate and rules in
force.

C.48 Payment of Bills:
As mentioned in clause 24 of the NIT

C.49 Refund of Security Deposit:

As mentioned in Cl. No. 36 of NIT. In addition to that memorandum no. 4470 — F(y) dated — 05.06.2013
of the WB finance department and memorandum no. 1868- FS/ Sectt/ GE&EM/4M-30/2021 dated —
10.05.2022 of F&S department will be followed

C.50 Arbitration & Security Deposit:
As mentioned in Cl. 32(a) and (b) of NIT

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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SECTION-D

Special Specification for Road Works

D.1 Name of Work :
As per Detailed NIT

D.2 Site Condition :

The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed
construction difficulties and problems, if any, to start, to continue and complete the work within the
time as stipulated in this tender without dislocation of normal traffics during day as well as to night.
No interruption in works due to any site condition shall be engaged as to complete the work in time.
The execution of the work should however be planned and phased so that there are no undue hazards
to the movement of normal traffic over the road. No additional payment will be entertained on this
account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads,
incomplete roads and over the weak and damaged culverts should be taken into consideration by the
Contractor. The materials for the work may be required to carry over kutcha roads. These approach
roads should be maintained by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if
there be, should be noted by the bidder. No rate or time will be allowed on these accounts as stated.
The bidder should quote his rate taking into consideration regarding security of the materials. Nothing
would be entertained under any circumstances beyond the respective tendered provisions.

D.3 Preliminaries:
During execution of the work contractor will remain responsible for providing reasonable facilities to
traffic on the road and also lighting and guarding of the road during night for its safety while the work
is in progress and no extra rate will be paid on this account before taking up the work.

Approximately half of the road width including one flank shall be kept clear to the traffic from all
obstruction and the surface shall be properly cleaned and levelled as far as possible. Sign Boards /
Direction Boards are to be erected at required points of specified size indicating in red letters on a
white back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the
agency.

Road barriers shall be placed wherever the existing road surface disturbed with proper' road signs.
During night, these should be provided with the light, Night Guard e.g. 'Chowkidar' for watching the
barrier etc. shall also be maintained by the Contractor to give due warning to road users specially at
night.
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D.1 Embankment & Sub-Grade :
( As per clause-305 of _‘Specification for Road and Bridge Works of MORTH® )

D.1.1 Scope:
The top 500 mm of the road embankment over the entire formation width and directly supporting the
road pavement will be termed as 'Sub-Grade'.

D.1.2. Compaction :
Each layer of the material shall be thoroughly compacted to the densities as specified in tender.
Subsequent layers shall be placed only after the finished layer has been tested and accepted by the
Engineer-in-Charge.

D.1.3 Density & Compaction requirements
for embankment and sub-Grade: (following table as guideline)

Maximum Relative compaction as
laboratory dry percentage of maximum
Type of work/material unit weight laboratory dry density
(tested as per (As per
1S:2720(Pt-8)) IS: 2720 (Pt-8))
(i) Embankment height
upto 3m not subjected to 1.52 gm/cc Not less than 95%
1 . extensive flooding
Embankment : (if) Embankment height
exceeding 3m subjected 1.60 gm/cc Not less than 95%
tq extensive flooding
Sub-grade and
2 earthen shoulder/ e 1.75 gm/cc Not less than 97%
verges/ backfill :
(i) Sub-grade and 500mm
portion below sub-grade |7 Not allowed
B Expensive clays (i}) Remaining portion of
embankment =000 |- Not less than 90%

When density measurement reveals any soft areas in the embankment/sub -grade earthen shoulder (verge),
further compaction shall be carried out as directed by the Engineer. Inspite of that, the specified compaction is not
achieved, the materials in the soft areas shall be removed replaced by approved materials, compacted to the
density requirements and satisfaction of the Engineer.

D.1.4 Drainage :

The surface of the embankment/sub-grade at all times during construction shall be maintained at such a
cross fall (not flatter than that required for effective drainage of an

earthen surface)  as will  shed water  and prevent ponding.
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D.2 Granular Sub-Base & Base :
( As per clause-401 & 404 of _Specification for Road and Bridge Works of MORTH* )

D.2.1 Granular Sub-Base :

D.2.1.1 Scope:
The work shall consist of laying and compacting well graded materials on prepared sub - grade in
accordance with the requirement as per specifications. The material shall be laid in one or more layers
as sub-base or lower sub-base and upper sub-base as necessary according to lines, grades and cross
sections as shown on the drawings or as directed by the Engineer-in-Charge.

D.2.1.2 Materials :
The materials to be used for the work shall be natural sand, muram, gravel, crushed stone, or
combination thereof depending upon the grading requirement. Materials like crushed slag, crushed
concrete, brick metal and kankar may be allowed only with the specific approval of Engineer-in-
Charge. The materials shall be free from organic or other deleterious constituents and conform to one
of three grading as stipulated.

D.2.1.3 Physical Requirements aggregates:

The material shall have a 10% fines value of 50KN or more (for sample in soaked condition & tested
in compliance with BS: 812, Pt.-111). The water absorption of coarse aggregate shall be determined
as per 1S: 2386, Pt.-3 and if this value greater than 2%, soundness test shall be carried out as per IS:
383. For Grading-1l & Grading-11l materials, the CBR shall be determined at the density and moisture
content likely to be developed in equilibrium conditions which shall be taken as being the density
relating to a uniform air void content of 5%.

D.2.1.4 Grading of materials:

D.2.1.4.1 For Closed Graded G.S.B :

IS Sieve  [Percentage by weight passing the IS Sieve
Designation

Grading - | Grading - 11 Grading — 111
75 mm T00
52 mm 80-100 100
26.5 mm 55-90 70-100 100
9.5 mm 35-65 50-80 65-95
4.75 mm 25-55 10-65 50-80
2.36 mm 20-40 30-50 10-65
425 10-25 15-25 20-35
75 3-10 3-10 3-10
Minimum CBR

30 25 20
\VValue
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D.2.1.4.2 For Coarse Graded G.S.B :

Percentage by weight passing the IS Sieve

IS Sieve Designation
Grading -1 Grading -1

75 mm 100 75 mm 100
52 mm F—-- 52 mm -
26.5 mm 55-75 26.5 mm 55-75
9.5 mm - 0.5 mm -
4.75 mm 10-30 4.75 mm 10-30
2.36 mm - 2.36 mm -
425 - 425 --—-
75 < 10 75 < 10
Minimum CBR Minimum CBR

30 Value 30
Value

For both the gradations, the materials passing 425 ' sieve for all the three grading when tested
according to IS : 2720, Pt.-5 shall have Liquid Limit not more than 25 percent and Plasticity Index
not more than 6 percent.

D.2.1.5 Preparation of sub-grade & Preparation of mix :
Immediately prior to the laying of sub-base materials the sub grade shall be prepared by removing all
vegetation and other extraneous materials, lightly sprinkled with water, if necessary, and rolling with
one pass of at least 8-10 ton smooth wheeled roller to make the laying bed as per true line, level and
cross-fall/ camber.

When the sub-base materials consists of combination of materials mentioned he re-in-above, mixing
shall be done mechanically by the mixing-place method, otherwise mixing shall be done as per
direction of Engineer-in-Charge.

D.2.1.6 Spreading an compaction :
Spreading and compaction shall be done as per clause-401.4.20f _Specification for Road and Bridge

Works of MORTH*. The sub-base material of grading as specified in the contract shall be spread on
the prepared sub-grade by any approved method. The thickness of loose layers shall be so regulated
that the minimum thickness of the layer after consolidation does not exceed 100 mm or as specified in
the contract. Moisture content of the loose material may be checked where necessary, in accordance
with IS: 2720 (Pt -2) and suitably adjusted by sprinkling water. After water has been added the
materials shall be processed by approved means, if so directed by the Engineer in charge, until the
layer is uniformly wet.

Immediately thereafter, rolling shall be started with at least 8-10 tonnes smooth wheeled Roller. Rolling
shall commence at the edges and progress towards the centre longitudinally except that on super-elevated
portions where it shall progress from the lower to the upper edge parallel to the centreline of the pavement.
Each pass of the roller shall uniformly overlap not less than one -third of the track made in the preceding
pass. During rolling, the grade and cross fall shall be checked with the help of straight edge and camber
board respectively and any high spots on depressions which become apparent, shall be corrected by
removing on adding fresh material. Rolling shall be continued till the density achieved is at least 98% of
the maximum dry density for the material determined as per 1S: 2720 (Part -8). The surface of any layer of
material on completion of compaction shall be well closed free from movement under compaction
equipment and from compaction planes, ridges, cracks or loose material. All loses segregated or otherwise
defective areas shall be made good to the full thickness of layer and re-compacted.
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D.2.2 Jhama Metal Consolidation :

D.2.2.1 Scope:

This work consists of clean, crushed aggregates mechanically interlocked by rolling and bonded
together with screening, binding material, where necessary and water laid on a
prepared sub-grade/sub-base/ base or existing pavement, as the case may be and finished in
accordance with the requirements of stipulated specifications and in conformity with the lines, grades,
cross section and thickness as per approved plans or a directed by the Engineer in charge.

D.2.2.2 Materials for Jhama Metal :
Jhama metal of size 40 mm to 70 mm shall be obtained by breaking good quality kiln burnt jhama
bats, must not be spongy or with any coating of foreign materials, uniformly vitrified and heavily
picked jhama brick and the colour should be copper red to black. The metal should be more or less

cubical in shape.

D.2.2.3 Grading of materials & Physical requirement :
Grading of Jhama materials should conforms to the following gradation or as directed by Engineer-in-

Charge.
) ) Percentage by
Grading IS Sieve weight
Type Size Range Designation
passing the IS Sieve
125 mm 100
00 mm 00-100
Grading-1 O0mm to 45mm 63 mm 25-60
45 mm 0-15
22.4 mm 0-5
90 mm 100
63 mm 90-100
Grading-2 63mm to 45mm 52 mm 25-75
45 mm 0-15
22.4 mm 0-5

Impact Value under wet condition should only be tested in accordance with IS: 5640. (Shall not

exceed 30%)

D.2.2.4 Construction Operations :

Immediately prior to the laying of sub-base, the sub grade finished shall be prepared by removing all
vegetation and other extraneous matter, lightly sprinkled with water, if necessary, and rolling with one

pass of at least 8-10 ton smooth wheeled roller
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D.2.2.5 Spreading and Compacting :

The course aggregates shall be spread uniformly and evenly open the prepared sub-base to proper
profile by using templates placed across the road about 6 metres apart in such quantities that the
thickness of each compacted layer shall not more than 100 mm for Grading-1 and 75mm for Grading-
2. The spreading shall be done from roadside stacks. In no case shall be aggregates be dumped in
heaps directly on the surface prepared to receive the aggregates. The surface of the aggregates spread
shall be carefully checked with templates and all high or low spots and segregated spots shall rectified
by removing or adding aggregates as may be required. The surface shall be checked frequently with a
straight edge while spreading and rolling so as to ensure a finished surface as per approve d plans or
as directed by the Engineer-in-Charge.

Immediately following the spreading of the course aggregates, rolling shall be started with at least 8-
10 ton smooth wheeled roller of approved type. Except on super-elevated portions where the rolling
shall proceed from inner edge to the outer, rolling shall begin from the edges gradually progressing
towards the centre. First the edges shall be compacted with roller running forward and backward. The
roller shall then move inwards parallel to the centre line of the road, in successive passes uniformly
lapping preceding trace by at least one half width. Rolling shall be continued until the aggregates are
thoroughly keyed and if required and desired by Engineer-in-Charge screening of approved type shall
be applied to produce a dense, compacted mass as per requirement. The roller surface shall be
checked transversely and longitudinally with template land any irregularities corrected by loosening
the surface adding or removing necessary amount of aggregates and re-rolling until the entire surface
conforms to desired camber and grade. In no case shall the use of screenings be permitted to make up
depressions.

D.3 Wet Mix Macadam :
( As per clause-406 of _‘Specification for Road and Bridge Works of MORTH® )
D.3.1. Scope:

This work shall consists of laying compacting, cleaning, crushed, graded, aggregate and granular
materials and premixed with water to a dense mass on a prepared sub -base/base or existing pavement
in accordance with the requirement of the specification indicated in the table. The material shall be
laid in one or more layers as necessary to lines, grades and cross-sections as directed by the Engineer
in charge.

The thickness of a single compacted Wet Mix Macadam layer shall not be less than 75 mm nor more
than100mm and compaction shall have to be done by Vibratory Roller as per the approval of the
Engineer in charge. Rolling should continue till density achieved is at least 98 percent maximum dry
density as per 1S: 2720(Part V11I).

D.3.2. Grading requirement for Aggregates:
As per following table :-

. . . Percent by w eight

IS Sieve Designation Daseing the};S Siege
52 mm 100
45 mm 95-100
265mm e
22.4 mm 60-80
11.2 mm 40-60
4.75 mm 25-40
2.36 mm 15-30

600 8-22

75 0-8

Materials finer than 425  shall have Plasticity Index (PI) not exceeding 6.
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D.3.3. Preparation of Mix :
Wet Mixed Macadam shall be prepared in a approved mixing plant of suitable capacity having
provision for controlled addition of water and forced/positive mixing arrangement like Pug mill of
Pan type mixer on concrete batching plant.

D.3.4. Spreading of Mix :

Immediately after mixing, the aggregate shall be spread uniformly and evenly upon the prepared

sub-base/base in required quantities. The mix may be spread either by a paver finisher or motor
grader.
The surface of the aggregate so laid shall be carefully checked with templates and all high or low
spots remedied by removing or adding aggregate as may be required. No segregation of larger and
fine particles should be allowed. The aggregate as spread should be of uniform gradation with no
pockets of fine material

D.3.5. Compaction of the Mix :

After the mixed have been laid to the required thickness grade and cross fall /camber, the same shall
be uniformly compacted to the full, depth as per the specification. The compaction shall be done
with a help of Vibratory Roller of minimum static weight of 80 K N tol00 K N or equivalent
capacity roller.

D.4 Water Bound Macadam :
( As per clause-404 of _‘Specification for Road and Bridge Works of MORTH®)

D.4.1. Scope:
Description water bound macadam consist of clean, crushed aggregates mechanically interlocked by
rolling and bonded together with screening, binding material, where necessary and water laid on a
prepared sub-grade/sub-base/ base or existing pavement, as the case may be and finished in
accordance with the requirements of stipulated specifications and in conformity with the lines,
grades, cross section and thickness as per approved plans or a directed by the Engineer in charge.

D.4.2. Preparation of base :
The sub-base to receive the W.B.M. course shall be prepared to the specified line and camber and
made free of dust and other extraneous materials. Pothole and depressions shall be corrected in an
approved manner and rolled until firm with the materials used in sub - base.

D.4.3. Spreading Course Aggregates :

The course aggregates shall be spread uniformly and evenly open the prepared sub-base to proper
profile by using templates placed across the road about 6 metres apart in such quantities that the
thickness of each compacted layer is not more than 100 mm for grading |

& 75 mm for grading in 11 & ill. The spreading shall be done from roadside stacks. In no
case shall be aggregates be dumped in heaps directly on the surface prepared to receive the
aggregates. The surface of the aggregates spread shall be carefully checked with templates and all
high or low spots remedies by removing or adding aggregates as may be required. The surface shall
be checked frequently with a straight edge while spreading and rolling so as to course a finished
surface as per approved plans or as directed by the Engineer —in-Charge.

The course aggregates shall not normally be spread more than 3(three) days in advance of the
subsequent construction operations.
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D.4.4. Compaction of the Mix :

Immediately following the spreading of the course aggregates, rolling shall be started with at least 8-10
ton tandem or vibratory rollers of approved type. Except on super -elevated portions where the rolling
shall proceed from inner edge to the outer, rolling shall begin from the edges gradually progressing
towards the centre. First the edges shall be compacted with roller running forward and backward. The
roller shall then move inwards parallel to the centre line of the road, in successive passes uniformly
lapping preceding trace by at least one half width. Rolling shall be discontinued when the aggregates
are partially compacted with sufficient void space in them to permit application of screening. The
roller surface shall be checked transversely and longitudinally with template land any irregularities
corrected by loosening the surface adding or removing necessary amount of aggregated and re-rolling
until the entire surface conforms to desired camber and grade. In no case shall the use of screenings be
permitted to make up depressions.

D.4.5. Application of Screenings :

After the course aggregates has been rolled partially with sufficient void spans, screenings to completely
fill the interstices shall be applied gradually over the surface. These shall not be damped or wet at
time of application. Dry rolling shall be done while the screenings are being spread so that vibration
of the roller causes them to settle into the voids of the course aggregates. The screenings shall be
spread uniformly in successive thin layers either manually or mechanically.

The screenings shall be applied at a slow and uniform in to the course or more application so as to
ensure filling of all voids. This shall be accompanied by dry rolling and rigorous booming. These
operations shall continue until no more screenings can be forced into the voids of the course
aggregates. The spreading, rolling and brooming of screenings shall be carried out in only such length
of the road which could be completed within one day's operation.

D.4.6. Sprinkling of Water Grouting :

After the screenings have been applied, the surface shall be copiously sprinkled with water, swept and
rolled. Hand brooms shall be used to sweep the wet screenings into void and to distribute them
evenly. The sprinkling, sweeping and rolling operations shall be continued, with additional screenings
applied as necessary until the course aggregates has been thoroughly keyed, well bonded and firmly
set in its full depths and a grout has been formed at screenings. Care shall be taken to se that the base
or sub grade does not get damaged due to the addition of excessive quantities of water during
construction.

D.4.7. Setting, Drying and Curing :

After compaction of water bound macadam course, the payment shall be allowed to dry overnight.
Next morning hungry spots shall be filled with screenings as directed lightly sprinkle with water; if
necessary, and rolled this surface shall be cured for at least 3 days. No traffic shall be allowed in the
road until the macadam has set. The compacted W B M course should be allowed to completely dry
and set before the next pavement course is laid over it.
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D.4.8. Physical Requirements of Course Aggregates for Water Bound Macadam for
Sub-base /Base Courses :

Test

Test Method

Requirement

Los Angeles Abrasion
Value

1S-2386 (Part-4)

40 percent (max.)

OR

Aggregate Impact value

2386 (Part-4)
OR
IS 5640

(For brick metal, kankar,

Laterite etc which get
softened in presence of
water to be tested under
wet
conditions).

30 percent (max.)

Combined Flakiness and
Elongation Index

IS- 2386 (Part-1)

40 percent (max.)

(Total)

D.4.9 Grading Requirement of Course Aggregates :

D.4.8.1 Aggregate

Grading :

IS Sieve

Grading Designation Percent by Wt.

Type Size Range Passing
63 mm 100
52 mm 05-100

52 mmto 22.4

Grade-3 mm A5 mm 65-90
22.4 mm 0-10
11.2 mm 0-5
00 mm 00
63 mm 90-100

Grade-2 63m to 45m 52 mm P5-75
45 mm 0-15
2.4 mm 0-5
125 mm 100
90 mm 90-100

90mm to

Grade-1 45mm 63 mm 25-60
45 mm 0-15
22.4 mm 0-5
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Compacted thickness of single layer with Grade-1 aggregate should not exceed 100mm and
Compacted thickness of single layer with Grade-2 and Grade-3 should not exceed 75mm.

D.4.8.2 Grading of Screening:

Grading IS Sieve  [Percent by Wt.
Designation
Type Size of screening Passing
13.2 mm 100
Screenin
g 11.2 mm 05-100
Type-_A° 13.2 mm 5.6 mm 15-35
180 0-10
11.2 mm 100
Screening
11.2 mm 5.6 mm 00-100
Type-_B
180 15-35

D.4.10 Blinding Materials :
Blinding materials to be used for water bound macadam as a filler material meant for preventing
reveling, shall comprise of a suitable materials approved by the Engineer in charge having a P | Value
of less than 6 where the road will not be immediately open to traffic and P | Value of 9 when the road
will be immediately be opened to traffic. Quantity of blinding materials to be used as provided in the

item of work.

D.5 Primer Coat Over Granular Base :
( As per clause-502 of _‘Specification for Road and Bridge Works of MORTH® )

D.5.1 Scope:

The work shall consist of application of single coat of bituminous primer to an absorbent granular surface
preparatory to any superimposed bituminous treatment.

D.5.2 Materials:

The choice of bituminous primer shall depend upon the porosity characteristics of the surface to be primed
and shall be decided by the Engineer in charge.

D.5.3 Weather and Seasonal Limitation :
The bituminous primer shall applied on a wet surface or during dust storm when the weather is foggy or
rainy

D.5.4 Equipment :
The primer distributor shall be equipped for spraying the material uniformly at the specified rates and
temperatures
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D.5.5 Preparation of road surface :

The surface to be primed shall be swept clean, free from dust and shall be dry. It shall shape to the
specified grades and section. It shall also be free from dust, any other irregularities and segregated
materials: minor depressions and potholes may be ignored until the surface is primed, after which they
shall patched with a suitable premix material prior to the surface treatment.

D.5.6 Application of bituminous primer :

The bituminous primer shall be spread uniformly over the dry surface as prepared by using suitable and
approved sprayer at specified rates and temperature so as to provide a uniform unbroken spread of
primer.

Temperature of application of a primer needs only be high "enough to permit the primer to be effectively
sprayed through suitable sprayer to cover the granular base surface uniformly. The temperature of
bitumen emulsion at the time of application may vary from 10°C to 50°C. Any scale of excess primer
left on any part of the surface should be swept out over the adjacent surface.

D.6 Bituminous Construction :
( As per clause-501 of _‘Specification for Road and Bridge Works of MORTH* )

D.6.1 Materials :
( As per clause-501.2 of _‘Specification for Road and Bridge Works of MORTH* )

D.6.1.1 Bitumen :

The binder shall be a penetration bitumen of VG(30)/60-70 Grade as per IS: 73-1961/ 1S:73-2006 or an
appropriate grade to the region, traffic, rainfall and other environmental conditions as per stipulation
of _Specification for Road and Bridge Works of MORTH* or as directed by the Engineer-in-charge.
The approved brand of Cationic Bitumen Emulsion shall be decided by the Engineer in charge.

D.6.1.2 Aggregates :

The aggregates shall consist of crushed stone. They shall be clean strong durable of fairly cubical shape
and free from disintegrated pieces, organic of deleterious matters and adherent coating and of low
porosity. The aggregates shall satisfy the physical requirements set forth below.
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D.6.2 Constructional Operation :

( As per clause-501.3 & 501.4 of _‘Specification for Road and Bridge Works of MORTH)

For Premixed method: HMP of approved type shall be employed for mixing the aggregates
with the bituminous binder. For 60-70/\VG-30 Grade bitumen, the binder shall be
heated to a temperature between 150°C- 165°C in approved boilers. The aggregates

SI. No TEST TEST METHOD ITEM OF WORKS FOR ITEM OF WORKS FOR
BITUMINOUS MIX SEAL SURFACING
MACADUM
1 LOS ANGALES ABRASION VALUE IS: 2386 (PART- 4) 40% MAXIMUM 40% MAXIMUM
OR
AGGREGATE IMPACT VALUE
30% MAXIMUM 30% MAXIMUM
2 COMBINED FLAKINESS AND IS: 2386 (PART- 1) 30% MAXIMUM 30% MAXIMUM
ELONGATION INDEX (TOTAL)
3 STRIPPNG VALUE IS: 6241 95% MAXIMUM 95% MAXIMUM
SOUNDNESS
i) LOSS WITH SODIUM SULPHATE 12% MAXIMUM 12% MAXIMUM
54 CYCLES
i) LOSS WITH MAGNESIUM 18% MAXIMUM 18% MAXIMUM
4 SULPHATE 5 CYCLES IS: 2386 (PART -5)
WATER ABSORPTION

should be dry and suitable heated to a temperature from150°C- 170°C separately before
these are mixed with hot bitumen in the HMP, provided the difference in temperature
between the binder and aggregate at no time exceeds 14°C. The mixing of binder with
aggregates shall be continued until the same are thoroughly coated with the binder and
temperature of the mix should not exceeded165°C. The mix shall immediately be
transported from the HMP to the laying site. The laying temperature of the mix shall
not be less than 125°C. All rolling (breakdown, intermediate and finishing) as per clause -501.6 of
_Specification for Road and Bridge Works of MORTH should be completed before temperature of the
mix comes down to 90°C.

D.6.3 Spreading and rolling :

( As per clause-501.5 & 501.6 of _‘Specification for Road and Bridge Works of MORTH”)

The premixed materials shall be filled in the potholes with rakes to required thickness without any undue
loss of time and compacting the same with at least 8-10 ton tandem or vibratory roller. When the
roller has passed over the whole area once any high spots or depression which becomes apparent shall
be corrected by removing or adding premixed materials and finishing the top of the repaired surface,
leveled with the adjoining area and completely sand blinding at the rate as specified in the respective
item of works. Rolling operation shall be completed in all respects before the temperature of the mix
falls below 80°C. The roller wheels shall be kept damp.
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D.7 Open graded premix carpet :
( As per clause-511 of _‘Specification for Road and Bridge Works of MORTH® )

D.7.1 Scope :

This work shall consist of laying and compacting an open graded carpet of 2 cm thickness in a single
course composed of suitable small sized aggregates, premixed with bituminous binder on a previously
prepared base, in accordance with the requirements of these specification to serve as a wearing course

D.7.2 Binder :

The binder shall be a penetration bitumen of 60-70/ VG-30 Grade as per IS: 73-1961 or an appropriate
grade to the region, traffic, rainfall and other environmental conditions as per stipulation of
_Specification for Road and Bridge Works of MORTH* or as dir ected by the Engineer-in-charge.
The approved brand of Cationic Bitumen Emulsion for tack coat, if applied shall be decided by the
Engineer in charge.

D.7.3 Aggregates :

The aggregates shall consist of crushed stone, crushed gravel/shining or other stone. This shall be clean,
durable, fairly cubical in shape and free from disintegrated pieces organic or other deleterious matters
and adherent coating. They shall preferably be hydrophobic and of low porosity.

D.7.4 Construction Operation :

As per clause-D.7.5 of this section & clause-511 of _‘Specification for Road and Bridge Works of
MORTH".

D.8 Mix Seal Surfacing :

(As per clause-512 of _‘Specification for Road and Bridge Works of MORTH* )

D.8.1 Scope :

This work shall consist of laying and compacting mix seal surfacing in a single course composed of
suitable aggregates premixed with a bituminous binder on a previously prepared base, in accordance
with the requirements of these Specifications, to serve as a wearing course.

D.8.2 Binder :

The binder shall be a penetration bitumen of 60-70 Grade as per IS: 73-1961 or an appropriate grade to the
region, traffic, rainfall and other environmental conditions as per stipulation of _Specification for
Road and Bridge Works of MORTH?’ or as directed by the Engineer-in-charge. The approved brand of
Cationic Bitumen Emulsion for tack coat shall be

Decided by the Engineer in charge.

D.8.3 Aggregates :

The aggregates shall consist of crushed stone, crushed gravel/shining or other stone. This shall be clean,
durable, fairly cubical in shape and free from disintegrated pieces organic or other deleterious matters
and adherent coating. They shall preferably be hydrophobic and of low porosity.

D.8.3.1 Aggregate Gradation :

Percent by weight passing the sieve
IS Sieve Designation
For Type-_A‘ MSS For Type-_B* MSS
13.2mm - 100
11.2mm 100 38-100
5.6mm 52-88 31-52
2.8mm 14-38 5-25
00 micron 0-5 0-5
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D.8.4 Construction Operation :
As per clause-D.7.5 of this section & clause-511 of _‘Specification for Road and Bridge Works of
MORTH".

D.8.5 Proportioning of materials :

The total quantity of aggregates used for Type _A‘ or _B* Mix Seal Surfacing shall be 0.27 cubic
metres per 10 square metres area. The quantity of binder used for premixing in terms of straight-run
bitumen shall be 22.0kg and 19.0 kg per 10 square metres area for Type A and B surfacing
respectively

D.8.6 Opening to Traffic :

Traffic may be allowed after completion of the final rolling when the mix has cooled down to the
surrounding temperature. After rolling is complete, traffic may be permitted for movement on the
newly laid bituminous surface. Spreading of stone dust in extreme emergency case be allowed on
freshly laid bituminous surface and in that eventualities cost of stone dust shall deemed to have been
included in the rate and no extra cost on this account whatsoever will be admissible

D.9 Seal Coat :
( As per clause-513 of _‘Specification for Road and Bridge Works of MORTH* )

D.9.1 Scope :
This work shall consist of application of seal coat for sealing of the voids in a bituminous surface laid
to the specified levels, grade and cross fall/ camber.
D.9.2 Materials :

D.9.2.1 Binder :

The binder shall be a penetration bitumen of 60 -70 Grade as per IS: 73-1961 or an appropriate grade
to the region, traffic, rainfall and other environmental conditions as per stipulation of _Specification
for Road and Bridge Works of MORTH* or as directed by the Engineer-in-charge. The approved
brand of Cationic Bitumen Emulsion for tack coat shall be decided by the Engineer in charge.
Quantity of bitumen shall be as stipulated in the _Specific Priced Schedule of probable items with
approximate quantities‘.

D.9.2.2 Aggregate :

Q) For Type-,,A* Seal Coat : Stone chips of appropriate size, 100 percent passing
through 11.2mm sieve and fully retained on 2.36mm sieve, with angular fragmented, clean, hard,
tough and durable type shall be used. Quantity of stone chips shall be as stipulated in the _Specific
Priced Schedule of probable items with approximate quantities.

(i) For_Type-,.B* Seal Coat : Sand or Grit of appropriate size, 100 percent passing
through 2.36mm sieve and fully retained on 180 micron sieve with clean, hard, uncoated, dry type
free from soft or flaky/elongated materials, organic and other deleterious substances shall be used.
Quantity of Sand or Grit shall be as stipulated in the _Specific Priced Schedule of probable items with
approximate quantities*.

D.9.3 Preparation of surface:
The seal coat shall be applied immediately after laying of bituminous course which is required to be
sealed. Before application of seal coat materials the surface shall be clean free of any dust or any
extraneous materials. Tack coat with appropriate rate shall be applied on old bituminous surface with
specific prior permission of Engineer -in-Charge.
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D.9.4 Construction Operation:
As per clause-513.3.3 for Type-_ A ‘Seal Coat & clause-513.3.4 for Type-B Seal Coat of
_‘Specification for Road and Bridge Works of MORTH®.

D.9.5 “Specification for Road & Bridge Works” by MORTH :
The work specification as laid down in —speciation‘s for Road & Bridge Work sl by MORTH (4™
revision) shall be final and binding, in case if any work procedure found unsuitable/ not mentioned/
amended as stated in this Price Bid.

E.10. Mastic Asphalt:
(As per clause-515 of _‘Specification for Road and Bridge Works of MORTH* )

F.11. Bituminous Macadam:
(As per clause-504 of _‘Specification for Road and Bridge Works of MORTH®)

G. 12. Dense Graded Bituminous Macadam:
(As per clause-507 of _‘Specification for Road and Bridge Works of MORTH®)

H. 13. Bituminous Concrete
(As per clause-509 of _‘Specification for Road and Bridge Works of MORTH®)

SENIOR SUPERINTENDING ENGINEER
West Bengal State Warehousing Corporation
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ANNEXURE - VI

Kamashree : Employment Sheet
(to be used by the implementing agency for recording the employment provided)

District:

Block:

Name of Work:

Implementing Agency:

Funding Department:

Implementing Department:

Work Order No.

<IN BN B e ) N O B I LGS T I O I

Contractor/Agency:

O

Gram Panchayat where work is to be
implemented:

Employment provided:

lil(.) Name of | Job Card No. | Aadhar No. of days for Wage paid Date of
Worker (full) No. which engaged (Rs.) payment
1
2
3

Countersignature of Engineer with Office Seal

Name & Signature of
Contractor/Agency

Page 53




ANNEXURE - VII

Kamashree : Certificate by Contractor/Agency
(to be used by the Contractor/ Agency)

1 | District:

2 | Block:

3 | Name of Work:

4 | Implementing Agency:

5 | Funding Department:

6 | Implementing Department:

7 | Work Order No.

8 | Contractor/Agency:

9 Gram Panchayat where work is to be
implemented:

10 | Period during which work was executed:

Certificate
It is certified that for execution of the work mentioned above Job Card holders were engaged wherever

unskilled workers were required and necessary details of such engagement have been submitted through the
Employment Sheet.

Name & Signature of
Countersignature of Engineer with Office Seal Contractor/Agency
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The bidders may ensure following documents are submitted:

EMD
GST

PAN CARD

AADHAR/ VOTER CARD
MACHINERIES (AS STATED)

Technical personnel (AS STATED )

INCOME TAX RETURN (AS

APPLICABLE)

8. PTAX (Current year) (Challan/
Certificate)

9. TRADE LICENCE (Current year)

10.Pre-qualification, AFFIDAVIT x & y

N o O ol PN =

11.FORM I TO VI (AS STATED)

SEALED AND SIGNED
DATE -
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